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The City of Hillsdale is requesting proposals for the following project(s):

Arch Ave Reconstruction
From Mechanic Street to Carleton (M-99) Road

All work shall be in accordance with the project drawings, project specifications and any applicable
sections of the 2020 MDOT Standard Specifications for Construction.

RFP Publi ning:

Sealed proposals are due by 3:00 pm (local time) on April 28, 2026 at the following location:
Hillsdale City Hall

Office of the City Clerk

97 N. Broad Street
Hillsdale, MI 49242

Project | ocations:

Arch Ave between Mechanic Street and Carleton Rd (M-99)

Scope of Work:

Arch Ave Project - 0.32 miles of road reconstruction, spot placement of concrete curb and

gutter, 277 linear feet of storm sewer construction, 265If of road ditch regrading and culvert
replacement, spot replacement of concrete drive approaches, and slope restoration.

Proposed Project Schedule:

City Council Anticipated Award of Contract: May 4, 2026
Construction Start Date: after award of contract
Substantial Completion/Construction “Open to Traffic”: November 13, 2026
Final Completion November 27, 2026




o Proposals must be typewritten or clearly printed in ink and signed by a duly authorized

representative of the firm submitting the proposal.
Proposals must be submitted in sealed envelopes, clearly marked on the outside, “Arch
Ave Project — City of Hillsdale”
Proposals will be received by the City Clerk, City Hall, 97 N. Broad Street, Hillsdale,
Michigan 49242, at the above required time. All proposals will be date stamped and time
marked upon receipt. Proposals may not be faxed or e-mailed.
No proposal will be accepted after the time designated for the receipt of proposals set
forth above. Each bidder shall and will be fully and solely responsibility for delivery of
the proposal prior to the appointed date and hour designated for the receipt of all
proposals, and shall assume the risk of late delivery or non-delivery regardless of the
manner the bidder employs for the proposal's delivery or the reason for such late
delivery or non-delivery.
The City of Hillsdale reserves the right to reject any and all proposals and to waive
any defects or informalities in proposals, to accept the bid that it determines to be the
lowest competitive bid from a competent bidder meeting specifications and to
negotiate with the bidder or bidders who, in the judgment of the Hillsdale City
Manager, are deemed the most advantageous for the public and the City.
The City of Hillsdale reserves the right to take other action before a contract is signed or
a purchase order is approved; even after City Council accepts or approves the proposal.
Proposals submitted in response to this invitation shall become the property of the City
of Hillsdale and be a matter of public record and available for review.
Contractors shall submit an anticipated progress schedule with their bid.
Contractors shall hold their bid for 45 days.
Communications regarding this proposal may be directed to:

Robert Stiverson, PE

City Engineer

City of Hillsdale

45 Monroe St

Hillsdale, Ml 49242

517-437-6479

rstiverson@cityofhillsdale.org

Conditions applicable to proposal:
e Applicable Laws: The Ordinances and Charter of the City of Hillsdale and laws of the State

of Michigan concerning competitive bidding, contracts and purchases will be employed.

e The City of Hillsdale hereby notifies all bidders that it will affirmatively ensure that in
any contract entered into pursuant to this advertisement, disadvantaged business
enterprises will be afforded full opportunity to submit bids to this invitation and will not
be discriminated against on grounds of sex, race, color, age, weight, height, marital
status, religion or national origin in the consideration for an award.

e This request for proposal does not commit the City of Hillsdale to award a contract, to
pay any costs incurred in the preparation of a response to this request, or to procure
or contract for services.

e The City is exempt from the payment of any federal excise or any Michigan sales tax
(State of Michigan Sales Tax Exemption number: 38-6004621). The price must be net,
exclusive of taxes.



mailto:rstiverson@cityofhillsdale.org

Indemnification:

The Contractor shall indemnify and hold harmless the City of Hillsdale, its council members, city
manager, directors, employees and agents from and against all liabilities, claims, demands,
causes of action of every kind and descriptions, damages, Losses and Litigation Expenses,
including but not limited to attorney’s fees through appeals, arising out of or resulting from the
performance of work in this contract, providing that any such claim, demand, cause of action,
damage, Loss or expense (1) is attributable to bodily injury, disease or death, or to injury to or
destruction of property including the loss of use resulting therefrom, and (2) is caused in whole or
in part by any negligent act or omission of the Contractor, anyone directly or indirectly employed
by the Contractor, or anyone for whose acts for any of them may be liable, regardless of whether
or not it is caused in part by a party indemnified hereunder. This indemnification obligation shall
not be limited in any way by any limitation on the amount or type of damages, compensation or
benefits payable by or for the contractor under workers’ or workmen’s compensation acts,
disability benefit acts or other employee benefit acts.

Insurance:

The Contractor shall, at its own expense, provide for the payment of Worker's

Compensation benefits to its employees employed on or in connection with the work

covered by this RFP, in accordance with applicable laws and statutorily required.

¢ The Contractor shall, at its own expense, carry and maintain Comprehensive General Public
Liability Insurance with minimum limits of Bodily Injury of $500,000 per person, $1,000,000
per accident, $250,000 per occurrence of property damage and $2,000,000 Excess Liability.
Blanket contractor and completed operations coverage shall be included with the same
minimums.

e The Contractor shall, at its own expense, carry and maintain Comprehensive Auto
Liability with the same limits as for General Public Liability. Liability coverage shall name
City of Hillsdale as an additional insured.

¢ The Contractor shall likewise require its subcontractors, if any, to provide for such benefits
and carry and maintain such insurance at no expense to the City.

o Before commencement on the project contemplated herein, and at any time thereafter upon
written request by the City, the Contractor shall furnish the City with a copy of certificates of
insurance as evidence that policies providing the required coverage’s and limits of insurance
are in full force and effect.

e All insurance coverage furnished under this Contract, with the exception of Worker's
Compensation and Employer’s Liability, shall include the City, and employees as additional
insured with respect to the activities of the Contractor and its subcontractors. Any certificate
or certificates presented as evidence of insurance shall specify the date when such benefits
and insurance expire. The Contractor agrees that said benefits and insurance shall be
provided and maintained until after the entire work under the Contract has been performed
and accepted. The Contractor shall provide the City at least thirty (30) days advance written
notice prior to cancellation, termination, or material alteration of said policies of insurance.




Changes and addenda to proposal documents:
Information of change or addendum issued in relation to this document will be on file and

available in the Office of the City Clerk, as well as published on MITN. In addition, to the
extent possible, copies will be emailed to each vendor registered as having received a set
of documents. It shall be the proposer's responsibility to make inquiry as to the changes or
addenda issued. All such changes or addenda shall become part of the contract and all
proposers shall be bound by such addenda.

Proposal results:

All proposals submitted in response to this invitation shall become the property of the City of
Hillsdale and be a matter of public record available for review. A proposal tabulation will be
available for review after the proposal opening.

Anti-Collusion:
Any evidence of agreement or collusion among bidders and/or prospective bidders acting to
illegally restrain freedom of competition by agreement to bid fixed prices, or otherwise, will render
their offers void.

Bid Bond/ Performance Bond:

Bids must contain the names of every person or company interested therein and shall be
accompanied by a Bid Bond in the amount of 5% of the amount bid with satisfactory corporate
surety, subject to conditions provided in the Instructions to Bidders. The successful bidder will be
required to furnish satisfactory Performance Bond and Maintenance and Guarantee Bond (1 year)
in the amount of 100% of the Bid, and Labor and Material Bond in the amount of 50% of the Bid.

Qualifications of Bidders:

o Bidders shall be experienced in the kind of Work to be performed, shall have the necessary
equipment therefor, and shall possess sufficient capital to properly execute the Work within
the time allowed. Bids received from Bidders who have previously failed to complete work
within the time required, or who have previously performed similar work in an unsatisfactory
manner, may be rejected. A Bid may be rejected if Bidder cannot show that Bidder has the
necessary ability, facilities, equipment, and resources to commence the Work at the time
prescribed and thereafter to prosecute and complete the Work at the rate or within the times
specified. A Bid may be rejected if Bidder is already obligated for the performance of other
work which would delay the commencement, prosecution or completion of the Work.

¢ To demonstrate qualifications to perform the Work, Bidder shall complete and submit with
its Bid the Qualifications Statement which is included in this Project Document. Bidders
may be asked to and shall furnish additional data to demonstrate Bidder's qualifications.

e Bidder is required to complete and submit with its Bid the Certification Regarding
Debarment, Suspension, and other Responsibility Matters form.

e A bidder’s failure to submit required qualification information within the time indicated may
disqualify Bidder from receiving an award of the Contract.

¢ No requirement in this Section to submit information will prejudice the right of the Owner to
seek additional pertinent information regarding Bidder’s qualifications.

o Bidder is advised to carefully review those portions of the Bid Form Requiring Bidder’s
representations and certifications.

o Bidders shall be qualified to do business in the jurisdiction where the Project is located or
covenant to obtain such qualification prior to signing the Agreement.




BIDDER’S QUALIFICATIONS STATEMENT

The following information shall be submitted with the completed bid proposal.

1. SUBMITTED BY:
Official Name of Firm:

Address:

2. SUBMITTED TO:
3. SUBMITTED FOR:
Owner:

Project Name:

4. CONTRACTOR’S CONTACT INFORMATION:
Company Contact:
Title:
Phone:

Email:




5. ORGANIZATION INFORMATION:

Type of Organization:

Name of Owner/Partners/Executive Officers:

State of Organization:

Date of Organization:

6. Licensing:

License Type/Number:

Jurisdiction of License:

License Type/Number:

Jurisdiction of License:

7. OTHER INFORMATION:

Disadvantage Business Enterprise: Y
Minority Business Enterprise: Y
Women Owned Enterprise: Y
Small Business Enterprise: Y
Other:




8. BONDING INFORMATION:

Bonding Company:

Address:

Bonding Agent:

Address:

Contact Name:
Phone:

Aggregate Bonding Capacity:

Available Bonding Capacity (as of date of this submittal):

9. CONSTRUCTION EXPERIENCE:

Provide the following information:

1.

2.

3.

4.

Current Experience: List all uncompleted projects currently under contract
with estimated completion dates.

Previous Experience: List all projects completed within the last 5 years.

Provide detailed information, including owner’s contact information, for any
projects that the listed firm has failed to complete. Include projects not
completed by any owner, officer, partner, joint venture participant or
proprietor of the listed firm.

Are there any judgements, claims, disputed or litigation pending or
outstanding involving the listed firm or any owner, officer, partner, joint
venture participant or proprietor?




10. SUBCONTRACTOR INFORMATION:

Provide a list of all subcontractors anticipated to be working on this project:

COMPANY COMPANY
NAME CONTACT

PHONE NUMBER
& EMAIL

ITEMS OF WORK




Certification Regarding Debarment, Suspension,
and other Responsibility Matters

A. The Undersigned certifies, to the best of its knowledge and belief, that

1. Are not presently debarred, suspended, or proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

2. Have not within a 3-year period preceding this proposal been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (A.2.) of this certification; and

4. Have not within a 3-year period preceding this application/proposal had one or
more public transactions (Federal, State or local) terminated for causer or
default.

Organizational Name:

Name(s) and Title(s) of Authorized Representatives:

Signature

Date




Instructions for Certification

(1) By signing and submitting this form, the prospective primary participant is providing the certification
set out on page 1 in accordance with these instructions.

(2) The inability of a person to provide the certification required below will not necessarily result in denial
of participation in this covered transaction. The prospective participant must submit an explanation
of why it cannot provide the certification set out on this form. The certification or explanation will be
considered in connection with the Department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to furnish a certification or an
explanation will disqualify such person from participation in this transaction.

(3) The certification in this clause is a material representation of fact upon which reliance was placed
when the Department or agency determined to enter into this transaction. If it is later determined that
the prospective primary participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the Department or agency may terminate this
transaction for cause or default.

(4) The prospective primary participant must provide immediate written notice to the Department or
agency to which this proposal is submitted if at any time the prospective primary participant learns
that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

(5) The terms "covered transaction,” "debarred,” "suspended," "ineligible,” "lower tier covered
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549, at 2 CFR Parts 180 and 417.
You may contact the Department or agency to which this proposal is being submitted for assistance
in obtaining a copy of those regulations.

(6) The prospective primary participant agrees by submitting this form that, should the proposed covered
transaction be entered into, it may not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the Department or agency entering into this
transaction.

(7) The prospective primary participant further agrees by submitting this form that it will include the clause
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower
Tier Covered Transactions," provided by the Department or agency entering into this covered
transaction, without modification, in all lower tier covered transactions and in all solicitations for lower
tier covered transactions.

(8) A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded
from the covered transaction, unless it knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the General Services Administration’s System for
Award Management Exclusions database.

(9) Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

(10) Except for transactions authorized under paragraph (6) of these instructions, if a participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the Department or agency may
terminate this transaction for cause or default

(End of certificate)

non non non non
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PROPOSAL:

All bids will be paid utilizing Unit Prices in accordance with the submitted proposal for

each part of the bid.

The City of Hillsdale reserves the right to reject any bids or not award any part of this bid

for any reason.

ARCH AVE RECONSTRUCTION

FROM MECHANIC ST TO CARLETON (M-99) RD

Iiél\\{/l ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST
1027051 | Above Ground Video Survey 1 LSUM
1100001 | Mobilization, Max 10% 1 LSUM
2030001 | Culv, Rem, Less than 24 inch 2 Ea
2030015 | Sewer, Rem, Less than 24 inch 18.5 Ft
2040060 | Structures, Rem 1 LSUM
2050006 | Ditch Cleanout 2 Sta
2057002 | Road Grading 16.9 Sta
2080020 | Erosion Control, Inlet Protection, Fabric Drop 9 Ea
3020008 | Aggregate Base, 3 inch 77 Syd
3020010 | Aggregate Base, 4 inch 20 Syd
3060016 | Aggregate Surface Cse, 12 inch 132 Syd
3070146 | Shid, Cl lll, 4 inch 160 Syd
4010165 | Culv, ClI A, Conc, 12 inch 72 Ft
4020033 | Sewer, Cl A, 12 inch, Tr Det B 277 Ft
4030006 | Dr Structure Cover, Adj, Case 2 1 Ea
4030040 | Dr Structure Cover, Type G 2 Ea
4030210 | Dr Structure, 48 inch dia 1 Ea
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I$?I\\{/I ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST
4030220 | Dr Structure, 60 inch dia 1 Ea
4030312 | Dr Structure, Tap, 12 inch 1 Ea
5010005 | HMA Surface, Rem 5390 Syd
5012024 | HMA, 4EL 1130 Ton
5012036 | HMA, 5EL 470 Ton
6020054 | Conc Pavt, Misc, Nonreinf, 8 inch 65 Syd
8020038 | Curb and Gutter, Conc, Det F4 150 Ft
8070095 | Post, Mailbox 1 Ea
8100403 | Sign, Type lll, Rem 2 Ea
8107050 | Bollard 1 Ea
8110045 | Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar 34 Ft
8110232 | Pavt Mrkg, Waterborne, 4 inch, Yellow 3090 Ft
8110233 | Pavt Mrkg, Waterborne, 6 inch, White 2440 Ft
8127051 | Traffic Control 1 LSUM
8130010 | Riprap, Plain 2 Syd
816&011 | Turf Establishment 1090 Syd
8230432 | Gate Box, Adj, Case 2 1 Ea
8252145 | Sanitary Structure Cover, Adj, Case 1 3 Ea

ARCH AVE BID TOTAL
TOTAL BID AMOUNT:
Use words
Dollars

Quantities are estimated in the table. Final payment is based upon the Contractor’s Base Bid unit prices and actual
guantity placed.
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The undersigned, having familiarized (himself/herself) with the Request for Proposal,
the bidder shall examine the scope of work to be completed and shall completely
familiarize (himself/herself) with existing conditions to be encountered, the difficulties
and limitations involved in completing the project and all other factors affecting the work
proposed with this project. The Contractor shall provide all necessary labor,
transportation, meals, etc. to perform all the work and furnish all necessary material to
complete plans outlined in the proposal.

In submitting this proposal, it is understood and agreed by the undersigned that the right
is reserved by the City to reject any or all proposals. It is further understood and agreed
by the same undersigned that any qualifying statements, or conditions made to the above
proposal, as originally published, as well as any interlineations, erasures, omissions, or
entered wording obscure as to its meaning, may cause the bid to be declared irregular
and may be cause for rejection of the bid.

Bidder has examined and carefully studied the Bidding Documents, other related data
identified in the Bidding Documents, and the following Addenda, receipt of all which is
hereby acknowledged:

Addendum No. Addendum Date

Certification Regarding Debarment, Suspension and Other Responsibility Matters—
Primary Covered Transaction

I. The prospective primary participant certifies to the best of its knowledge and
belief, that it and all its principals: (a) Are not presently debarred, suspended,
proposed for debarment, declared ineligible or voluntarily excluded from covered
transactions by any Federal department or committee; (b) Have not within a
three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal,
State or local) transaction or contract under a public transaction; violation of
Federal or State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements, or
receiving stolen property; (c) Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (federal, State or local) with
commission of any of the offenses enumerated in paragraph (1)(b) of this
certification and (d) Have not within a three-year period preceding this
application/proposal had one or more public transaction (Federal, State or local)
terminated for cause or default.
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[I. Where the prospective primary participant is unable to certify to any the
statements in this certification, such prospective participant shall attach an
explanation to this proposal.

SIGNATURE NAME OF PROPOSER

PRINTED NAME OF PROPOSER

TITLE

NAME OFCOMPANY

ADDRESS

CITY/STATE/ZIP TELEPHONE
EMAIL DATE
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CITY OF HILLSDALE

SPECIAL SPECIFICATIONS / SPECIAL PROVISIONS /
SUPPLEMENTAL INFORMATION

All work shall be accordance with the MDOT 2020 Standard Specification for

Construction as well as any Special Specifications and Special Provisions included

herein.
Table of Contents
Progress and Coordination Clause SP-1
Mobilization SP-2
Above Ground Video Survey SP-3
Roadway Grading SP-4
Structure Cover, Type “ ” SP-5
Maintaining Traffic and Traffic Control SP-6 thru SP-8

Turf Establishment SP-9 thru SP-10




a. Description. Start work after receiving the Notice to Proceed or on a date agreed upon
with the Engineer. In no case shall any work be commenced prior to the receipt of a
formal notice to proceed or before the city is in receipt of all required permits, bonds and
insurance, as applicable.

All contract work shall be completed and open to traffic on or before Substantial
Completion date of November 13, 2026 and ready for Final Completion Date of
November 27, 2026.

The low bidder(s) for the work covered by this proposal will be required to meet with City
of Hillsdale personnel to work out a detailed Progress Schedule. The schedule for this
meeting will be set after the low bidder is determined. Any subcontractor(s) for
Designated and/or Specialty Items are recommended to be at the scheduled meeting if
such items materially affect the work schedule. The City of Hillsdale will arrange the
time and place for the meeting.

The Progress Schedule shall include, as a minimum, the controlling work items for the
completion of the project and the planned dates (or work day for a work day project) that
these work items will be controlling operations. The date the project is to be opened to
traffic as well as the final project completion date shall also be included in the Progress
Schedule. If the proposal specifies other controlling dates, these shall also be included
in the Progress Schedule. Upon commencement of any part of the project, work shall
be steady and continuous with minimal delays accepted and in accordance with the
agreed upon Progress Schedule.

Contractor shall minimize disturbance, and shall coordinate with onsite residents prior
to construction. Residential and commercial access shall be maintained at all times
throughout the project unless written approval has been given prior to access being
blocked by the City. Contractor shall stage removal of pavement materials to minimize
impact to residents and/or as determined necessary and agreed upon by the City and
Contractor prior to commencement of work.

All interruptions of existing and proposed utilities and their respective services shall be
coordinated with the City of Hillsdale. No utility interruptions shall be allowed without
prior written approval from the City. Should emergency interruptions occur, the
contractor shall notify the City immediately and work continuously until a City approved
resolution has been provided.

SP-1




DESCRIPTION

This work shall be done in accordance with Section 150 of the MDOT 2020 Standard
Specifications for Construction and as specified herein.

CONSTRUCTION

Work shall include the preparatory work and operations including, but not limited to, the
following:

Preparatory work and expenses incurred prior to beginning work onsite.
Transport materials, personnel, and equipment to the job site.

Establishment of temporary onsite construction facilities, if required.

Provided insurance, bonds, and other costs associated with the project in general
and not included in other pay items.

Coordination with property owners.

All required submittals.

MEASUREMENT AND PAYMENT

This pay item as listed for Mobilization (Max. 10% of Bid Amount) will be paid for at the contract
Lump Sum (LS) amount as follows:

PAY ITEM PAY UNIT
Mobilization (Max. 10% of Bid Amount) Lump Sum (LS)

50% of the Mobilization payment will be made after 10% of the original contract
amount is earned and billed.

Final 50% payment will be made after 25% of the contract amount is earned and
billed.
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DESCRIPTION

This Section includes the work required for production of an audio-video record of the Project
Limits from POB to POE prior to construction. The Contractor shall deliver one (1) copy of
completed recording to the OWNER/ENGINEER before any construction work commences.

MATERIALS
High Resolution DVD Format unless otherwise approved.

CONSTRUCTION

Recording to be done during periods of good quality visibility. Recording not allowed during
precipitation or when more than ten percent (10%) of the ground is covered with snow unless
approved by ENGINEER.

Recording to be by electronic means. Continuous and simultaneous display by generated
transparent information of the following:

1. Hour:Minute:Second in upper left hand corner of screen.

2. Month/Day/Year immediately below time.

3. Stationing to be continuous and accurate corresponding to the project
stationing in standard engineering symbols (i.e. 20+35) appearing in the lower
left corner of the screen.

4. Description of the area being viewed and the direction being viewed
immediately above the stationing. Make mention of street names.

Coverage to include all surface features within the zone of influence of construction supported
by an audio description. Coverage to include close-ups of any irregularities present.

Audio description shall be made simultaneously with the video coverage including a minimum
of existing driveways, sidewalks, curbs, ditches, roadways, landscaping, trees, culverts,
headwalls, retaining walls and buildings. Audio description to include discussion of any
irregularities present.

Building numbers visible from the project area shall be noted visually and audibly on the tape.
The rate of speed in the direction of stationing shall not exceed an average of 48 feet per
minute.

Panning or zooming in and out rates shall be controlled sufficiently in order that the object can
be viewed clearly in playback.

When conventional wheeled vehicles are used, the distance from the camera lens to the
ground shall not exceed 12 feet.

When area is not accessible by conventional wheeled vehicles, the contractor shall provide
special conveyances or hand carried apparatus if approved by the ENGINEER.

MEASUREMENT AND PAYMENT
The completed work, as described, will be measured and paid for at the contract unit price
using the following pay item:

Pay Item Pay Unit

Above Ground VIdE0 SUIVEY .....ccooiiiiiiiiie e Lump Sum




DESCRIPTION

This work shall consist of all the work necessary to construct the earth grade in accordance with Section
205 of the Michigan Department of Transportation’s 2020 Standard Specifications for Construction and
in conformance with the lines, grades and typical cross sections shown on the plans or established by
the Engineer from the point of beginning (POB) to the point of ending (POE).

Roadway Grading shall consist of, but not be limited to the following items: (1) Earth excavation,
embankment, grading and compacting for the roadway, driveways, and street intersections, (2)
trimming or removal of brush less than 6-inch diameter, (3) maintaining access to driveways and
streets using maintenance gravel and (4) loading, hauling and disposing of all excess material.

MATERIALS

All materials to be placed shall be suitable granular material salvaged from the job, if approved by
the ENGINEER, or contractor furnished borrow. Contractor furnished borrow shall be Granular
Material, Class II.

CONSTRUCTION METHODS AND EQUIPMENT
Construction methods and equipment shall be in accordance with Section 205 of the Michigan
Department of Transportation’s 2020 Standard Specifications for Construction.

In cut sections, the subgrade shall be compacted in accordance with 205.03.G of the Michigan
Department of Transportation’s 2020 Standard Specifications for Construction.

METHOD OF MEASUREMENT AND PAYMENT

The completed work for Roadway Grading including all labor, materials and equipment necessary
to perform the work, will be measured by length in stations along the centerline of the roadway where
work is performed and will be paid for at the contract unit price for the following contract item:

Pay Iltem Pay Unit

Roadway Grading Station

Payment for Roadway Grading shall include work performed from right-of-way or easement to right-
of-way or easement on both sides of the road and intersections. The quantities used to calculate
earth excavation assumes the removal of the existing road base and subbase to the required depth
for the width of the road and intersections where reconstruction is specified to allow placement of the
new subbase and aggregate base.

The following quantities are considered included in the pay item Excavation, Earth and are
provided for information only:

Excavation, Earth 40 Cubic Yards
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DESCRIPTION

Dr Structure Cover, Type _, shall have the type indicated on the plans, and shall consist of
material and work as described in section 403 of the MDOT 2020 Standard Specifications for
Construction, except as modified herein.

MATERIALS
Dr Structure Cover, Type _ shall include the frame, grate or cover and shall be of the type
indicated on the plans as manufactured by East Jordan Company or ENGINEER approved equal.

Casting equivalents based on the following table:

East Jordan MDOT “Type”
1040 “‘B”
6508 ‘E”
6517 ‘G”
7045 ‘K”
7065 “‘C”
1040 w/ “Sanitary” lid “‘Q”

MEASUREMENT AND PAYMENT
This work will be measured and paid as specified in section 403 of the Standard Specifications using
the following contract items (pay items).

Pay Item Pay Unit
Dr Structure Cover, Type “ ” Each
Sanitary Structure Cover, Type Q Each
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CITY OF HILLSDALE
SPECIAL PROVISION
FOR
MAINTAINING TRAFFIC AND TRAFFIC CONTROL

DESCRIPTION

Construction is throughout the City of Hillsdale and work road reconstruction, concrete curb and
gutter, sidewalk replacement, ADA ramp replacement, construction of drive approaches, site
restoration, Utility construction.

Side street, commercial, and residential access shall be maintained at all times unless otherwise
coordinated with the City of Hillsdale staff. Traffic control shall be provided as shown on the plans,
attachments and in accordance with Sections 104.07, 104.11, 812 and 922 of the Michigan
Department of Transportation Standard Specifications for Highway Construction, 2012 Edition
including any supplemental Specifications and any special provisions in this proposal. All traffic
devices and their usage shall conform to the current edition of the Michigan Manual on Uniform
Traffic Control Devices (MMUTCD).

CONSTRUCTION INFLUENCE AREA
The CIA shall include the right-of-way of the roadways where the work is to be completed and
the first 50 feet on all crossroads within the project limits.

In addition, the CIA includes the area within the right-of-way of all crossroads within the project
limits and designated detour routes, to the furthest placed construction sign, which includes any
advance informational signs related to the project.

The Contractor shall coordinate operations with other contractors performing work on other
projects within or adjacent to the Construction Influence Area (CIA).

City Maintenance crews may perform maintenance work within or adjacent to the Construction
Influence Area (CIA). The City maintenance crews will coordinate their operations with the
Engineer to minimize the interference to the Contractor. No additional payment will be made to
the Contractor for the joint use of the traffic control items.

TRAFFIC RESTRICTIONS

No work will be allowed during the Martin Luther King Day, Good Friday, Memorial Day,
Juneteenth, Fourth of July, Labor Day, Veterans Day, Thanksgiving, the day after Thanksgiving,
Christmas Eve, Christmas Day, New Year’'s Eve, and the New Year’s Day holiday periods as
defined and directed by the Engineer. Prior to ceasing operations for a given holiday period, the
Contractor shall ensure that all traffic control devices required for the current construction stage
are in place, cleaned, and fully operational.

All work shall be conducted between 7:00 a.m. and 6:00 p.m., Monday through Saturday. Night
or weekend work will not be permitted without written approval of the City Manager.

Maintain local and emergency traffic at all times as possible. Maintain and protect pedestrian
traffic at all times.

Maintain access to all businesses to the best of your ability. If a business has multiple drives, one
shall remain open at all times.
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CITY OF HILLSDALE
SPECIAL PROVISION
FOR
MAINTAINING TRAFFIC AND TRAFFIC CONTROL

Walks, driveway and entrances to buildings shall not be unnecessarily blocked. Ingress, egress
and maintenance of drive approaches, sidewalks, crosswalks, parkways and open and unopen
street subgrade shall be the responsibility of the Contractor throughout construction. Construction
shall be completed in such a manner as to maintain the required entrance width for traffic at all
times. When partial widths of new pavement areas are available to local traffic, access to drive
shall be provided immediately. Temporary ramps shall be constructed where necessary as
directed by the Engineer to maintain access to properties and shall not be pay for as a separate
pay item.

TRAFFIC CONTROL DEVICES

All traffic control devices and their usage shall conform to the Michigan Manual on Uniform
Traffic Control Devices (MMUTCD), 2011 Edition, as revised and as specified herein.

Distances shown between construction warning, regulatory, and guide signs shown on the plans
are approximate and may require field adjustment, as directed by the Engineer.

All construction warning signs, unless otherwise noted, shall be 48" x 48" mounted at 7 feet
bottom heights.

Temporary signs shall be erected only when in use. Where signs are no longer applicable, they
shall be removed or have their legends completely covered with plywood.

Temporary traffic control devices not in use shall be kept at the Contractor’s lay down area. Signs,
plastic drums and barricades may be laid down and stored in the parkway for a maximum of 24
hours.

Sign covers shall be used to cover any non-applicable existing signs. Covers shall not leave any
marks on, or mark in any way, signs or sign surfaces. Notify the Engineer at least 24 hours in
advance of erection or removal of sign covers.

All channelizing devices shall be Plastic Drums, High Intensity. Taper spacing of plastic drums
shall conform to MDOT Maintaining Traffic Typical M0020a. The maximum recommended
distance(s) between channelizing devices should be equal in feet to the posted speed in miles
per hour on taper(s) and twice the posted speed in the parallel area(s).

Place channelizing devices, lighted arrow panels, and other traffic control devices as shown on
the plans, or as directed by the Engineer to fit a specific condition.

FLAGGER CONTROL

Flaggers shall wear retroreflective clothing appropriate for the speed of the roadway where the
project is located.

Flaggers shall utilize hand-signaling devices, such as STOP/SLOW paddles.
STOP/SLOW paddles shall be at least 18” wide with 6” letters.

Advance warning signs (W20-7 or W20-7a) shall be provided at each prior to each flagger
location, 2 minimum
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CITY OF HILLSDALE
SPECIAL PROVISION
FOR
MAINTAINING TRAFFIC AND TRAFFIC CONTROL

MEASUREMENT AND PAYMENT
This pay item will be paid as a Lump Sum as identified below:

PAY ITEM PAY UNIT

Traffic Control Lump Sum

TRAFFIC CONTROL pay items shall include all material, labor, and equipment needed to
accomplish the traffic control as specified per site and shall including furnishing, placement,
operation and maintenance of all traffic control devices required for completion of the required
work.
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CITY OF HILLSDALE
SPECIAL PROVISION
FOR
TURF ESTABLISHMENT

DESCRIPTION

This work shall consist of the establishment of a durable, permanent, weed free, mature, perennial
turf including, but not limited to, fine grading, topsoiling, seeding, fertilizer nutrient, mulching, mulch
anchoring, watering, weed control, maintenance and repair of turf during the life of the contract.

MATERIALS

Selection of materials is the responsibility of the Contractor with the following minimum conditions;

Topsoil shall be furnished or salvaged supporting vigorous growth. Topsoil shall be humus
bearing and free from all foreign material, vegetation clumps and stones greater than 1/2”
diameter. Topsoil shall be placed at a depth of 4 inches.

Hydro Seeding with seed mixture that is composed of four or more species of perennial
grass. All species and their cultivars or varieties must be guaranteed hardy for Michigan.
The following is a list of recommended species of perennial grasses: Kentucky Bluegrass,
Perennial Ryegrass, Hard Fescue, Creeping Red Fescue, Chewings Fescue, Turf-type
Tall Fescue, Buffalo grass and Alkaligrass-Fults Puccinellia distans. The species selected
must be disease and insect resistant and of good color. No one species in the mix will be
more than 25 percent of the mixture by weight. No one species in the mix will be less than
5 percent of the mixture by weight. No grass species selected will be considered noxious
or objectionable, such as Quack Grass, Smooth Brome, Orchard Grass, Reed Canary
Grass or others.

Provide seed legally saleable in Michigan and the seed product must not contain more
than 10 percent inert material. Provide seed from an MDOT approved certified vendor.

The species of seed selected must be adapted for the site conditions and locations
including but not limited to manicured yards.

At least two of the species selected in the proposed mixture must be salt tolerant.

Fertilizer nutrient shall be applied as required at the rate determined by the Contractor.
Phosphorous can only be used at the time of planting and when soil conditions require it.
The fertilizer and application must be approved by the Engineer prior to the application of
the material.

Mulch shall be paper or cellulose applied and anchored at the rate recommended by the
mulch manufacturer.

Herbicides shall be furnished and applied as required to control weed growth. The
Contractor shall select the herbicide and rate of application in accordance with the
manufacturer's recommendations. The Contractor shall comply with all federal, state and
local laws as noted in Section 107 of the Standard Specifications for Construction. The
herbicide and application must be approved by the Engineer prior to the application of the
material.

Water shall be furnished and applied from an approved source at a rate to promote healthy
growth.
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CITY OF HILLSDALE
SPECIAL PROVISION
FOR
TURF ESTABLISHMENT

CONSTRUCTION METHOD
The Contractor is responsible for all work and construction methods used in completing the work.

e Erosion Control. Erosion must be controlled at all times according to Section 208 of the
Standard Specifications for Construction. Soil erosion control is the responsibility of the
Contractor however; measures shall be placed as indicated in the plans, permits or as
directed by the Engineer. The site shall be continually monitored by the Contractor and
erosion repairs shall be made for any cause. Sedimentation that occurs shall be corrected
immediately and all disturbed areas contributing to the sedimentation must be stabilized
within 24 hrs after each erosion occurrence. Erosion repairs and deposited sediment
removal shall be at the Contractor’s expense.

e Watering, Mowing and Weeding. The seed and turf shall be watered at a frequency to
promote growth. Turf shall be maintained at a visually appealing level and not more than
8 inches in height at any time prior to acceptance. Weeds must be controlled to less than
10% of the turf establishment area at all times.

e Final Acceptance. Before final acceptance of the turf establishment work there must be no
exposed bare soil and the turf must be fully germinated, erosion free, weed free, disease
free, dark green in color and in a vigorous growing condition as determined by the
Engineer.

MEASUREMENT AND PAYMENT

The completed work as measured for Turf Establishment will be paid for at the contract unit price
for the following contract item (pay item):

Pay Item Pay Unit
Turf Establishment Square Yard

Turf Establishment will be measured in place by area in square yards. All materials, labor and
equipment required or selected by the Contractor to install, maintain, inspect, repair, and meet the
acceptance parameters for turf establishment will not be paid for separately but will be considered
included in the contract unit price bid for Turf Establishment.

Repairs made to damaged turf establishment areas as a result of a documented storm by a local
meteorological data resulting in rainfall amounts of more than 3 inches in a 24 hr period will be
paid for as an increase to the original quantities as described in subsection 109.07 of the Standard
Specifications for Construction.

The following schedule of payment applies to work performed according to this special provision.
Upon completion of the topsaoil, surfacing seeding and mulching stage 50 percent of the authorized
amount for Turf Establishment will be paid to the Contractor. The remaining authorized amount
will be paid upon final acceptance of the established turf.
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CITY OF HILLSDALE, MICHIGAN
CONTRACTOR SAFETY POLICY

Good communication is a necessary element of maintaining safety. Everyone working at a jobsite
must work cooperatively to identify safety hazards and communicate prevention practices that will
improve the safety and health of everyone involved. Therefore, the City of Hillsdale, has
implemented the following contractor safety program for our worksites so that on the job injuries are
minimized and work practices may be standardized.

Purpose

A written contractor safety policy establishes guidelines to be followed for contractors working for
the City of Hillsdale. The rules established:

e Provide a safe working environment.
e Govern facility relationships with outside contractors.

e Ensure that Contractor employees and our employees are trained to protect themselves from all
potential and existing hazards.

The effectiveness of the contractor safety program depends upon the active support and
involvement of all employees. This plan is intended to ensure that all contractor work practices are
carried out safely to minimize the possibility of injury or harm to the contractors' employees or our
own employees. It is intended to serve as an additional tool in safeguarding the health and safety
of employees.

The very nature of utility construction and operation places employees and contractors in hazardous
situations. Workers should always exercise extreme caution when at a jobsite.

This document is provided to ensure that all appropriate City of Hillsdale safety plans, policies and
procedures are communicated to all participating contractors. It also provides an avenue for
contractors to communicate their safety plans, policies and procedures to the City of Hillsdale. This
program aims to prevent personal injuries and illnesses.

Safety Coordinator Duties

The Safety Coordinator is responsible for developing and maintaining the program. Employees may
review a copy of the plan. It is located at 45 Monroe St. safety office and in the Safety Dept. folder
of the computer system. In addition, the Safety Coordinator is responsible for maintaining any
records related to the contractor safety program.

If after reading this program, you find that improvements can be made, please contact the Safety
Coordinator. We encourage all suggestions because we are committed to the success of our
contractor safety program. We strive for clear understanding, safe behavior, and involvement from
every level of our company.

A-1




Explanation of Responsibilities
City of Hillsdale Responsibilities

The City of Hillsdale has specific safety responsibilities when hiring contractors, which include the
following listed steps:

1. Take steps to protect contract workers who perform work on or near a potentially hazardous
process, facility, or area.

2. Obtain and evaluate information regarding the contract employer's safety performance and
programs.
3. Inform the contractor of known potential electrical, fire, explosion, or chemical release

hazards related to the contractor's work.

4, Develop and implement safe work practice procedures to control contract employee entry
into hazardous work areas and operation or repair of utility facilities.

5. Require contractors to provide appropriate personal protective equipment to their employees
at all times.

6. Periodically evaluate the contract employer's fulfillment of his or her responsibilities under
this policy.

7. Hire and use only contractors who meet Contractor Selection Criteria as listed in the next

section of this policy.

Contractor Responsibilities

Contract employees must perform their work safely. Considering that contractors often perform
very specialized and potentially hazardous tasks, such as confined space entry activities and non-
routine repair activities, their work must be controlled. Contractor responsibilities when accepting
contracts with the City of Hillsdale include the following listed steps. The contract employer will:

1. Assure that the contract employee is trained in the work practices necessary to safely perform
his or her job.

2. Instruct the contract employee in the potential electrical, fire, explosion, or chemical release
hazards related to his or her job and the process.

3. Document contract employee training.

4, Inform contract employees of and then enforce safety rules of the facility, particularly those
implemented to control the hazards of the contracted process during operations.

5. Require that all subcontractors abide by the same rules to which the contractor is bound.

6. Abide by the facility smoking rules.

7. Notify plant operators, foremen, or managers of any operations that could interrupt utility
services. Also, immediately notify said individuals if an unexpected utility interruption has
occurred.
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Guidelines for Contractor Safety

The following listed steps are the standard procedures for evaluating and choosing contractors who
will work on-site at the City of Hillsdale.

To determine that past safety performance, the group or individual selecting the contractor may
consider the contractor's:

o OSHA log, which includes the injury and illness rates (number of lost-time accident cases,
number of recordable cases, number of restricted workday cases, number of fatalities) for
the past three years.

o Written safety program and training system.

Contractor work methods and experience should be evaluated. Ensure that for the job in question
the contractor and its employees have the appropriate:

o Job skills.

o Equipment.

o Knowledge, experience, and expertise.

o Permi_ts, licenses, certifications, or skilled tradespeople necessary to perform the work in
question.

The contractor must be willing and able to provide a current certificate of insurance for workers'
compensation and general liability coverage with the City of Hillsdale.

Each contractor must be responsible for ensuring that its employees comply with all applicable
local, state, and federal safety requirements, as well as with any safety rules and regulations set
forth by the City of Hillsdale, at which it is performing the contracted work.

Possible ways to determine past compliance with such safety regulations include:

o Requesting copies of any citations for violations occurring within the last three years, to
determine the frequency and type of safety laws violated.

o Having all bidders on jobs describe in detail their safety programs, infractions, accidents,
and workers' compensation claims within the last three years.

This information will provide the City of Hillsdale with a solid background on that contractor's safety
performance and adherence to safety rules and regulations.
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Guidelines for Information Exchange

City of Hillsdale Guidelines for Information Exchange

Before contract work begins, the City of Hillsdale must:

Designate a representative to coordinate and communicate all safety and health issues with the
contractor. The designated representative will have a copy of the work document, be thoroughly
familiar with its contents, and with the safety and health aspects of the work, or know whom to call
to obtain this information. The designated representative is responsible for ensuring that all company
responsibilities listed below are carried out.

1.

2.

Provide a copy of the applicable safety policies and procedures to the contractor.

Inform the contractor of any emergency sighals and personnel clearance procedures that
may be put into operation in areas where the contractor's employees are working.

The contractor should be given the telephone numbers of any appropriate City of Hillsdale
Project manager, the nearest hospital, ambulance service, and fire department.

Work directly with the contractor's designated representative, with whom all contacts should
be made.

Review all contract requirements related to safety and health with the contractor's designated
representative, including, but not limited to, rules and procedures, personal protective
equipment (PPE), and special work permits or specialized work procedures.

Inform contractor's designated representative of the required response to employee alarms
and notices.

Communicate thoroughly with the contractor's designated representative any safety and
health hazards (particularly non-obvious hazards and hazard communication issues) known
to be associated with the work, including those in areas adjacent to the worksite. Tell them it
is the contractor's responsibility to convey this information to its employees.

Ensure that all affected employees of the city receive training on all hazards which the
contractor may introduce.

During the contract work, the city must:

1.

2.

Limit, as necessary, the entry of city employees into contractor work areas.

Monitor the contractor's compliance with the contract throughout the duration of the work.
When checking contractor work during the project, note any negligent or unlawful act or
condition in violation of safety standards or requirements. Any items noted should be brought
immediately to the attention of the contractor's designated representative. However, if an
unsafe act or a condition is noted that creates an imminent danger of serious injury,
immediate steps should be taken to stop the unsafe act or condition. Do not allow work that
is in violation of a regulation to continue.

Document all discussions, including place, time, and names of contractor employees
involved.
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For work for which the city has developed specific and generally applicable procedures, make
sure contractors and their subcontractors follow the same procedures.

Obtain a copy of each OSHA recordable injury report from the contractor and subcontractor.
Investigate and report to the BPU Director and/or City Manager all personal injuries to
contractor and subcontractor employees.

Investigate and report any property damage caused by a safety accident. Maintain a
contractor accident report file.

Contractor Guidelines for Information Exchange

Before the contract work begins, the contractor must:

1.

Designate a representative to coordinate all safety and health issues and communicate with
the City of Hillsdale's designated representative.

Provide information to the designated representative on the safety and health hazards that
may arise during the course of the contractor's work at the City of Hillsdale BPU and the
means necessary to avoid danger from those hazards, including Hazard Communication and
all other potential hazards.

Obtain from the City of Hillsdale any safety rules and regulations in effect at the site or
potential hazards present that may affect the contractor's work.

Be certain to be informed of any emergency signals and personnel clearance procedures that
may be put into operation in areas where the contractor's employees are working.

The contractor should be certain to have the telephone numbers of any appropriate City of
Hillsdale Project Manager/Designee, the nearest hospital, ambulance service, and fire
department.

Advise and train its employees on hazards associated with the work to be performed,
including any Hazard Communication or other hazard information provided the contractor by
the City of Hillsdale.

Keep the designated representative of the City of Hillsdale fully informed of any work that
may affect the safety of the City of Hillsdale's employees or property. This includes complying
with the state and federal right-to-know legislation and providing the designated
representative appropriate material safety data sheets (MSDSs) or other required information
about chemicals the contractor will bring onto the site.

Know who to call and what to do in emergencies, including where first aid and medical
services are located and train employees on this.

During the contract work, the contractor will:

1.

2.

Have a designated site safety coordinator present and attentive to the work being carried out
at all times that the contractors and/or subcontractors are working at the site.

Ensure that all subcontractors are abiding by the terms of this plan.
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10.

11.

12.

13.

14.

Perform its work while the plant or system is operating, if necessary, and establish necessary
safe practices to permit work under operating conditions without endangering

Any person or property. This includes but is not limited to barricading, sign-posting,
grounding, lockout/ tagout, etc.

Make sure that any equipment, chemicals, or procedures used by the contractor to perform
contracted work meet all OSHA requirements.

Be held responsible and accountable for any losses or damages suffered by the City of
Hillsdale and/or its employees as a result of contractor negligence.

Provide its employees with medical care and first-aid treatment.
Use only the plant or building entrance designated, and follow the facility access control
practice, as applicable. The contractor also will ensure that each contractor employee is

issued and wears some form of easily seen identification.

Provide supervisors and employees who are competent and adequately trained, including
training in all health and safety aspects of the work involved in the contract.

Provide all tools and equipment for the work, including personal protective equipment (PPE),
and ensure the equipment is in proper working order and employees are instructed in its
proper use.

Maintain good housekeeping in the workplace.

Follow specific instructions supplied by this company should emergency alarms be
activated.

Notify the designated representative immediately of any OSHA recordable injury or iliness to
contractor employees or subcontractor employees occurring while on the site of this
company. Provide a copy of each accident report to the designated representative.

Receive and use a copy of any applicable City of Hillsdale written safety policies and
procedures.

After conclusion of the contract work, the contractor is responsible for cleaning all work areas
and disposing of any discarded materials in a proper and legal manner.
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Training Requirements

City of Hillsdale Requirements

City of Hillsdale makes sure that affected City employees receive training on all hazards to which
they will be introduced by a contractor. In addition, we emphasize to the contractor that it is the
contractor's responsibility to convey to its employees any safety information provided by the City of
Hillsdale to the contractor.

Contractor Requirements

The contractor must:

o Train all workers on all safety and health hazards and provisions applicable to the type of work
being done, and provide documentation of such training to this company's designated
representative.

o Train employees on where to obtain first aid and medical services.

o Train employees on appropriate lockout/tagout procedures and the confined space program.

Recordkeeping Requirements

City of Hillsdale Requirements:

The designated representative will:

Have a copy of the contract on file and be thoroughly familiar with its contents, and with the safety
and health aspects of the work.

Keep records of all training done with company workers regarding hazards to be caused by the
contracting company.

Keep copies of any OSHA recordable injury and illness logs for the project, as well as copies of
accident reports on all accidents that occur in the course of the project.

Keep records of all documentation of any sort given to you by the contractor, including records of
training done, MSDSs, accident reports, etc.

Keep records of all documentation of any sort you give to the contractor, including list of hazards
to train their employees on, MSDSs, etc.

Document all discussions, letters, memos, or other communications made to the contractor
regarding safety issues, including place, time, and names of people involved.

Compile a report to the director of utilities if there arise any safety or health concerns with the
project.
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Contractor Requirements:

The contractor will:

1. Keep records of all training done with contract workers and all documentation provided to
the contracting company regarding such training.

2. Have on file the telephone numbers of the appropriate City of Hillsdale manager, the
nearest hospital, ambulance service, and fire department.

3. Have copies on-site of all material safety data sheets (MSDSSs) or other required information
about chemicals relevant to the work on-site.

4, Keep an OSHA recordable injury and iliness log for the project, as well as copies of
accident reports on all accidents that occur in the course of the project.

5. Assist utility workers in completing utility outage reports related to the contractor's actions.
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City of Hillsdale
Contract Template

This contract, made the *date* by and between *contractor* of *city*, hereinafter called
the “Contractor” and the City of Hillsdale, Michigan, hereinafter called the “Owner.”
Witnesseth Whereas, the Owner is desirous of a road reconstruction project on *Project*
within _the City of Hillsdale; and the contractor has agreed to the same for the
consideration herein named, the contractor and the owner agree as follows:

Article 1 - The Work - It is agreed that the contractor shall furnish all the materials and
equipment and perform all of the work shown on the drawings and described in the
specifications entitled, *Project Name* , prepared by the City of Hillsdale, City Engineer,
and in these contract documents entitled “the Engineer;” and shall do everything required
by the contract documents; the contract documents being hereby defined to include the
contract, bonds, drawings, specifications, detailed and general, proposal, instructions to
bidders, advertisement and any supplements thereto agreed to by both parties.

Article 2 - Alterations - It is agreed that the contractor shall make alterations to the work
under this contract, as the owner may especially order in writing. Compensation for such
alterations shall be determined by the unit prices stipulated in the proposal hereof where
appropriate, or by lump sum or unit prices mutually agreed upon at the time by the owner
and the contractor.

The owner at his discretion may furnish to the contractor any materials or supplies or
transportation required for extra work. The contractor shall not be entitled to any
allowance for percentage on account of materials or supplies or transportation so
furnished.

It is agreed that all work that may be ordered by the owner and performed under the
provisions of this article shall be done by the contractor in an effective and workmanlike
manner and shall be subject to the same restrictions and liabilities as those which apply
to the general work of this contract; and the contractor shall be responsible for the
maintenance and protection of such work until the time of the final acceptance of the
entire job by the owner.

It is further agreed that no claim against the owner on account of alterations shall be valid
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unless such work has been previously ordered in writing and unless such claim has been
presented for payment as soon as practicable after the completion of such work and
before the making up of the final estimate.

Article 3 - Time - It is agreed that the contractor shall begin work under this contract as
agreed upon with the city after the delivery of the signed contract to the contractor and
that he shall prosecute it in such manner as will bring the entire work be ready for
Substantial Completion by *date* and Final Completion by *date* prior to the beginning
of work, with consideration to Article 4 of this contract. The time of beginning, rate of
progress, and date of completion are considered essential elements of the contract.

Article 4 - Extension of Time - It is agreed that if the contractor shall be avoidably delayed
in beginning or fulfilling this contract by reason of excessive storms or floods, or by acts
of providence, or by general strikes, or by court injunction, or by stopping of work by the
owner because of any emergency or public necessity, or by reason of alterations ordered
by the owner, the contractor shall have no valid claim for damages on account of any
cause or delay; but he shall in such case be entitled to such an extension of the time limits
specified in Article 3 herein, as the superintendent shall adjudge to be just and
reasonable; provided, however, that formal claim for such extension shall be made in
writing by the contractor within a week after the date upon which such alleged cause or
delay shall have occurred.

Article 5 - Liquidated Damages - It is expressly covenanted and agreed that time is and
shall be considered of the essence of the contract. In the event that the contractor shall
fail to perform the entire work agreed to be performed under this contract or to perform
any certain portions thereof for which definite stipulations have been agreed to by or at
times herein mentioned or referred to in Article 3, or within some other certain date
subsequent to this to which the time limit for the completion of the work may have been
advanced under the provisions of Article 4, the contractor shall pay unto the owner for
liquidated damages and not as a penalty. Liquidated damages are as stipulated in Table
108-1 of the Michigan Department of Transportation 2020 Standard Specifications for
Construction.

It is also understood and agreed that the liquidated damages hereinbefore mentioned are
in lieu of the actual damages arising from such breaches of this contract, which said sums
the owner shall have the right to deduct from any monies in his hands otherwise due, or
to become due the contractor, or to sue for and recover compensation or damages for
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non-performance of this contract at the time stipulated herein and provided for.

Article 6 - Assignment of Contract - It is agreed that the contractor shall not assign or
transfer this contract or sublet any part of the work embraced in it, except with the written
consent of the owner to do so.

It is further agreed that all parts of the work which may be performed by a subcontractor
shall be done in conformity with and be subject to all the provisions of the contract
documents exactly as if performed by the contractor and his immediate employees and
workmen. No sub-letting of the work shall in any way diminish or weaken the
responsibility of the contractor for all parts of the work or lessen his obligations and
liabilities under this contract.

It is likewise agreed that the contractor shall not assign, either legally or equitably, any of
the monies payable to him under this contract, or his claim thereto, except with the written
consent of the owner to do so.

Article 7 - Permits and Requlations - The contractor shall secure and bear the cost of any
permits or licenses of a temporary nature necessary for the prosecution of the work. In
particular, he shall secure and bear the cost of shutting off and turning on public services
of every nature which may be required by his operations. Where such discontinuance of
services affects consumers, due and sufficient notice shall be served upon those so
affected.

Article 8- Insurance
Compensation Insurance - The contractor shall take out and maintain during the life of
this contract worker’'s compensation insurance for all of his employees employed at or in

the vicinity of the owner’s property, and in case any work is sublet, the contractor shall
require the subcontractor similarly to provide worker's compensation insurance for all of
the latter's employees unless such employees are covered by the protection offered by
the contractor. In case any class of employees engaged in hazardous work under this
contract at the site of the project is not protected under the worker’'s compensation statute,
the contractor shall provide and shall cause each subcontractor to provide adequate
insurance coverage for the protection of his employees not so protected. All necessary
bonds and certificates of insurance shall be filed with the City Clerk before work is begun.
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Public Liability and Property Damage Insurance - The contractor shall take out and
maintain during the life of this contract such public liability and property damage insurance
as shall protect him and any subcontractor performing work covered by this contract from
claims for damages for personal injury including accidental death, as well as from claims
for property damages which may arise from operations under this contract whether such
operations be by himself or by any subcontractor or by anyone directly or indirectly
employed by either of them. The minimum amounts of such insurance shall be as follows:

The Contractor shall, at its own expense, carry and maintain Comprehensive General Public
Liability Insurance with minimum limits of Bodily Injury of $500,000 per person,
$1,000,000 per accident, $250,000 per occurrence of property damage and $2,000,000
Excess Liability. Blanket contractor and completed operations coverage shall be included
with the same minimums.

The Contractor shall, at its own expense, carry and maintain Comprehensive Auto

Liability with the same limits as for General Public Liability. Liability coverage shall
name City of Hillsdale as an additional insured.
The contractor shall require subcontractors, if any, not protected under the contractor’s
insurance policies, to take out and maintain public liability insurance and property damage
insurance in the amounts set forth above. The contractor shall furnish the owner with
satisfactory proof of coverage of the insurance required.

Performance, Maintenance, Labor and Material Bonds - The contractor shall furnish a
satisfactory Performance Bond and Maintenance and guarantee Bond in the amount of
100% of the Bid, and Labor and Material Bond in the amount of 50% of the Bid.

Labor Laws and Ordinances - The contractor shall obey and abide by all the laws of the
State of Michigan relating to the employment of labor on public work, and all the laws and
requirements of the owner regulating or applying to public improvements.

Local Sources for Labor and Materials - It is understood and agreed by and between the
parties of this contract that all labor employed on this work shall be obtained from
residents of the City insofar as this is available. It is further agreed that all materials and
supplies used in the construction work shall be purchased through dealers in the City
insofar as practicable.
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Patents and Patent Rights - The contractor shall protect and save the owner harmless
against all claims or actions brought against the owner by reason of any actual or alleged
infringement upon patent rights in any article, material, process, machine or appliance
used by him in this work.

Article 9 - Payment - And it is hereby agreed that, in consideration of the faithful and entire
performance by the contractor of his obligations under this contract, the owner shall pay
to The Contractor, at the time and in the manner hereinafter stipulated, the amount quoted
on *bid date* as unit price bid of $*dollar amount*. Final payment will be based on
actual quantities measured and/or placed on the project and mutually agreed upon.

At about the close of each month during which satisfactory progress has been made
toward the final completion of the work, the engineer will make an estimate of the amount
and value of the work which has been done under this contract during the month, or since
the date of the last preceding estimate. Such estimate shall not be required to be made
by strict measurement or with exactness, but may be made either wholly or in part by
appraisement or estimation or by a consideration of accounts for labor and materials and
it shall be sufficient if it is approximate only. Any error or inaccuracy which may occur in
any such progress estimate may be allowed for or corrected in any subsequent estimate.

It is agreed that before the contractor shall demand partial or final estimates or payments
he shall furnish to the owner, if and when requested to do so, supported, if requested, by
sworn statements, satisfactory evidence that all persons, who have supplied labor,
materials or equipment for the work embraced under this contract have been fully paid
for the same; and that in case such evidence be not furnished as aforesaid, such sums
as the owner shall deem necessary to meet the lawful claims of such persons may be
retained by the owner from any monies that may be due or become due to the contractor
under this contract until such liabilities shall be fully discharged and the evidence thereof
be furnished to the owner.

As soon as practicable after such estimate is made up and certified and upon its approval
by the owner, the owner shall pay to the contractor, on account, a sum equal to ninety
percent (90%) of the amount of such estimate; except that the owner may deduct and
retain out of any such partial payment of sum sufficient to meet any undischarged
obligations of the contractor for labor, materials or equipment furnished for the work.
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As soon as practicable after the satisfactory completion of all work covered by this
agreement, the engineer will make a final inspection of the work as a whole, and will make
up a final estimate of the total amount due the contractor under the terms of the
agreement. Upon the acceptance of the completed work, the owner will pay to the
contractor the entire amount of such final estimate, less the sums previously paid, and
less such sums as the owner may deem to be necessary to meet the undischarged
obligations of the contractor for labor, materials or equipment furnished for the work. The
contractor shall file with the owner a sworn statement that claims for amounts due for
labor, materials and equipment furnished for this work have been paid in full, or he shall
so file in lieu thereof, a sworn statement showing in detail the nature and amount of all
unpaid claims for said labor, materials and equipment.

IN WITNESS WHEREOF, the parties hereto have set their hands and seals, in

guadruplicate, the date and year first above written.

WITNESSES CITY OF HILLSDALE, MICHIGAN

By

City Manager — David Mackie

WITNESSES NAME OF CONTRACTOR

*name*
*address*
*city*

By
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