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Date:  March 8, 2023 
 
PROJECT:  Water Valve & Sanitary Sewer Main Improvements  
 
SUBMITTAL DATE:  2:00 pm on March 14, 2023 
 
ADDENDUM NO. 1:  Bid Documents for this project are being modified, supplemented, clarified 
or augmented as follows as part of this addendum.  All revisions will hereby be made a part of 
the proposed Contract Documents. 
 
The following attachments are issued with this addendum. 
 
Drawings:  No drawings re-issued with this addendum 
 
Specifications: Bid document new pages 18-Add 2 and 19-Add 2 
 

 
MODIFICATION NO.   SUMMARY       
 

1 REPLACE current Bid Proposal Page 18 and 19 with the 
attached REVISED Pages 18 - Add 2 and 19 – Add 2.  Changes 
is highlighted in gray and noted below. 
 
Page 18 Changes:   
1) Updated Highlighted Bid Items to remove the notation for 

C900 DR18 Pipe.  Pipe types required shall be as noted in 
the Sanitary Sewer Standard starting on Page 66 of the 
Specification. 

 
Alternate:  The attached alternate is acceptable for Insert Valves on this project. 
   
 
 
Sincerely, 

 
Kristin L. Bauer, P.E. 
City Engineer – 517-437-6479 



 

18-Add 2  
 

ITEM  
DESCRIPTION 

EST. 
QUANT. 

UNIT 
UNIT 
COST 

TOTAL 
COST 

Traffic Control – Water Detour 1 
Per 

Detour 
  

Traffic Control – 2 Flaggers  
w/ advance warning signs 

22 
Per  

4 Hours 
  

Traffic Control – MDOT Lane 
Closure 

1 LS   

SECTION 1 – WATER MAIN SYSTEM SUBTOTAL:  

 
 
____________________________________________________________________________ 
Section 1 - Water Main System Subtotal Written Out in Words.  In case of discrepancy, the amount 
shown in words will govern. 
 
SECTION 2 - Sanitary Sewer System Construction: 
Reconstruct Sanitary Sewer, New Force Main/Lift Station & Spot Replacements: 
 

ITEM  
DESCRIPTION 

QUANT UNIT 
UNIT 
COST 

TOTAL 
COST 

Mobilization – Sanitary Section 2 
(Max. 5% of Bid Amount) 

1 LS   

Pav’t, Rem 90 SY   

HMA, Rem 2,800 SY   

Curb & Gutter, Rem 975 LF   

Bulkhead Ex Sanitary Sewer 1 EA   

Abandon Ex Manhole 3 EA   

Pav’t Sawcut – Street Surface 4,600 LF   

By-Pass Pumping 700 LF   

Willow Street 
San. Sewer 8” 

360 LF   

Willow Street 
New 48” Dia. Doghouse MH 

2 EA   

W. St. Joe Street 
San. Sewer 8” 

305 LF   

W. St. Joe Street 
New 48” Dia. Doghouse MH 

2 EA   

Mechanic Street 
San. Sewer 10” 

325 LF   

Mechanic Street 
New 48” Dia. Doghouse MH 

2 EA   



 

19-Add 2 
 

ITEM  
DESCRIPTION 

QUANT UNIT 
UNIT 
COST 

TOTAL 
COST 

Mechanic Street 
New 48” Dia. Sanitary MH 

1 EA   

Marion Street 
Force Main Sewer, 6” 

950 LF   

Marion Street 
New 48” Dia. Doghouse MH 

1 EA   

Marion Street 
Lift Station Construction 

1 LS   

Sanitary Sewer Service Connection 14 EA   

Sanitary Service Connection @ MH 2 EA   

HMA, LVSP 750 TON   

Hand Patching, LVSP 35 TON   

MDOT - HMA, LVSP, 12” thick 70 TON   

Pav’t Repr, Nonreinf, Conc, 
12”, Modified 

40 SY   

Sidewalk/Driveway, Conc, 6” 450 SF   

Aggregate Base, 8”, 22A 2,800 SY   

Curb & Gutter, F4 975 LF   

Turf Restoration 1 LS   

Project Cleanup 1 LS   

Traffic Control – Willow Street 1 LS   

Traffic Control – W. St. Joe Street 1 LS   

Traffic Control – Marion Street 1 LS   

Traffic Control – Mechanic Street 1 LS   

Traffic Control – Sanitary Spot 
Replacements 

6 
Per  
Site 

  

Traffic Control – MDOT Lane Shift 1 LS   

SECTION 2 – SANITARY SEWER SYSTEM CONSTRUCTION 
SUBTOTAL: 

 

 
 
____________________________________________________________________________
Section 2 - Sanitary Sewer System Construction Subtotal Written Out in Words. In case of 
discrepancy, the amount shown in words will govern. 
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