HiL [ SDALE

Family - Tradition - Opportunity @

CITY OF HILLSDALE, MICHIGAN
ADVERTISMENT FOR BIDS

The City of Hillsdale is committed to the concept of competitive proposals. Everyone is
encouraged to submit proposals which conform to the stated guidelines, or approved
equals, which in the bidder’s opinion would be beneficial to the City of Hillsdale in terms
of price and performance. The City of Hillsdale reserves the right to accept or reject any
proposals under these terms. Responsiveness, availability, and quality of service will be
of the utmost importance in this agreement.

URAN PROJECT SCOPE:

Location: Uran Street between Arch Drive and Industrial Drive, within the City of
Hillsdale’s Technology Park.

Scope:  Crush, shape and re-pave the existing 24’ wide x 1,850’ long street. Construct
concrete curb and gutter at radii of intersections. Re-establish ditch lines at
locations noted on the project plans. Provide a new reinforced concrete
culvert and new slotted trench drain/culvert at locations shown on the plans.

Miscellaneous Information:

e All work shall be in accordance with the project drawings, applicable sections of
the 2012 MDOT Standard Specifications for Construction, these specifications and
the project construction drawings.

e A portion of this project is funded through a federal grant; the project is not a
prevailing wage job.

e Project must be 100% complete by August 15, 2022 as a condition of the project
grant.

BID SUBMITTAL:

To: Hillsdale City Hall By:  XXXXXXX XX, 2022
Office of the City Clerk at 2:00 PM Local Time
97 N. Broad Street
Hillsdale, Ml 49242

Proposed Project Schedule:
City Council Anticipated Award of Contract: XXXX XX, 2022
Construction Completion Date: August 15, 2022




RD Instruction 1942-A
(Guide 19) (Attachment 1)

ADVERTISEMENT FOR BIDS

City of Hillsdale

Owner

97 N. Broad Street
Address

Hillsdale, MI 49242

Separate sealed BIDS for the construction of (briefly describe nature,

scope, and major elements of the work) Crush, Shape and re-pave the eX|st|ng

24' x 1,850 long street. Construct concrete curb and gutter at the radii of

intersections. Re-establish ditch lines at locations noted on the project plans.

Provide a new reinforced concrete culvert and slotted trench drain/culvert as note

the Clty of Hillsdale - City Clerks Office

will be received by

at the office of CIY Clerk
52022

(Standard Time - Daylight Savings Time) on XXXXXX, XX

, and then at said office publicly opened and read aloud.

The CONTRACT DOCUMENTS may be examined at the following locations:

on MITN at www.bidnetdirect.com

the City of Hillsdale website at www.cityofhillsdale.org

at Clty Hall - Clty Clerks Office, 97 N. Broad Street, Hillsdale, Ml 49242

Copies of the CONTRACT DOCUMENTS may be obtained at the office of

City Clerk located at 97 N. Broad Street, Hillsdale, Ml 49242

0.00

upon payment of $ for each set.

(1-15-79) SPECIAL PN
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Any BIDDER, upon returning the CONTRACT DOCUMENTS promptly and in
good condition, will be refunded the payment, and any non-bidder upon

so returning the CONTRACT DOCUMENTS will be refunded $(100

DATE



RD Instruction 1942-A
(Guide 19 - Attachment 2)

INFORMATION FOR BIDDERS

BIDS will be received by the Clty of Hillsdale - City Clerks Office

(herein called the "owner"), at 97 N.Broad Street, Hillsdale, MI 49242

untilz:oo pm XXXKK KX , 2022 , and then at said office publicly

opened and read aloud.

Each BID must be submitted in a sealed envelope, addressed to

Clty of Hillsdale - Clty Clerk at 97 N. Broad St,, Hillsdale, Ml 49242 .
Each sealed envelope containing a BID must be plainly marked on the outside as
BID for City of Hillsdale - Uran Street and the envelope

should bear on the outside the BIDDER'S name, address, and license number if
applicable, and the name of the project for which the BID is submitted. If
forwarded by mail, the sealed envelope containing the BID must be enclosed in
another envelope addressed to the OWNER at

Clty Hall - Clity Clerk, 97 N. Broad St., Hillsdale, Ml 49242

All BIDS must be made on the required BID form. All blank spaces for BID
prices must be filled in, in ink or typewritten, and the BID form must be
fully completed and executed when submitted. Only one copy of the BID form is
required.

The OWNER may waive any informalities or minor defects or reject any and
all BIDS. Any BID may be withdrawn prior to the above scheduled time for the
opening of BIDS or authorized postponement thereof. Any BID received after
the time and date specified shall not be considered. No BIDDER may withdraw a
BID within 60 days after the actual date of the opening thereof. Should there
be reasons why the contract cannot be awarded within the specified period, the
time may be extended by mutual agreement between the OWNER and the BIDDER.

BIDDERS must satisfy themselves of the accuracy of the estimated
quantities in the BID Schedule by examination of the site and a review of the
drawings and specifications including ADDENDA. After BIDS have been
submitted, the BIDDER shall not assert that there was a misunderstanding
concerning the quantities of WORK or of the nature of the WORK to be done.

The OWNER shall provide to BIDDERS prior to BIDDING, all information

which is pertinent to, and delineates and describes, the land owned and
rights-of-way acquired or to be acquired.

(1-15-79) SPECIAL PN
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The CONTRACT DOCUMENTS contain the provisions required for the
construction of the PROJECT. Information obtained from an officer, agent, or
employee of the OWNER or any other person shall not affect the risks or
obligations assumed by the CONTRACTOR or relieve the contractor from
fulfilling any of the conditions of the contract.

Each BID must be accompanied by a BID bond payable to the OWNER for five
percent of the total amount of the BID. As soon as the BID prices have been
compared, the OWNER will return the BONDS of all except the three lowest
responsible BIDDERS. When the Agreement is executed the bonds of the two
remaining unsuccessful BIDDERS will be returned. The BID BOND of the
successful BIDDER will be retained until the payment BOND and performance BOND
have been executed and approved, after which it will be returned. A certified
check may be used in lieu of a BID BOND.

A performance BOND and a payment BOND each in the amount of 100 percent
of the CONTRACT PRICE, with a corporate surety approved by the OWNER, will be
required for the faithful performance of the contract.

Attorneys-in-fact who sign BID BONDS or payment BONDS and performance
BONDS must file with each BOND a certified and effective dated copy of their
power of attorney.

The party to whom the contract is awarded will be required to execute the
Agreement and obtain the performance BOND and payment BOND within ten (10)
calendar days from the date when NOTICE OF AWARD is delivered to the BIDDER.
The NOTICE OF AWARD shall be accompanied by the necessary Agreement and BOND
forms. 1In case of failure of the BIDDER to execute the Agreement, the OWNER
may consider the BIDDER in default, in which case the BID BOND accompanying
the proposal shall become the Property of the OWNER.

The OWNER within ten (10) days of receipt of acceptable performance BOND,
payment BOND and Agreement signed by the party to whom the Agreement was
awarded shall sign the Agreement and return to such party an executed
duplicate of the Agreement. Should the OWNER not execute the Agreement within
such period, the BIDDER may by WRITTEN NOTICE withdraw the signed Agreement.
Such notice of withdrawal shall be effective upon receipt of the notice by the
OWNER.

The NOTICE TO PROCEED shall be issued within ten (10) days of the
execution of the Agreement by the OWNER. Should there be reasons why the
NOTICE TO PROCEED cannot be issued within such period, the time may be
extended by mutual agreement between the OWNER AND CONTRACTOR. If the NOTICE
TO PROCEED has not been issued within the ten (10) day period or within the
period mutually agreed upon, the CONTRACTOR may terminate the Agreement
without further liability on the part of either party.

The OWNER may make such investigations as deemed necessary to determine
the ability of the BIDDER to perform the WORK, and the BIDDER shall furnish to
the OWNER all such information and data for this purpose as the OWNER
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may request. The OWNER reserves the right to reject any BID if the evidence
submitted by, or investigation of, such BIDDER fails to satisfy the OWNER that
such BIDDER is properly qualified to carry out the obligations of the
Agreement and to complete the WORK contemplated therein.

A conditional or qualified BID will not be accepted.
Award will be made to the lowest responsible BIDDER.

All applicable laws, ordinances, and the rules and regulations of all
authorities having jurisdiction over construction of the PROJECT shall apply
to the contract throughout.

Each BIDDER is responsible for inspecting the site and for reading and
being thoroughly familiar with the CONTRACT DOCUMENTS. The failure or
omission of any BIDDER to do any of the foregoing shall in no way relieve any
BIDDER from any obligation in respect to its BID.

Further, the BIDDER agrees to abide by the requirements under Executive
Order No. 11246, as amended, including specifically the provisions of the
equal opportunity clause set forth in the SUPPLEMENTAL GENERAL CONDITIONS.

The low BIDDER shall supply the names and addresses of major material
SUPPLIERS and SUBCONTRACTORS when required to do so by the OWNER.

Inspection trips for prospective BIDDERS will leave from the office of
the no formal inspection trip is scheduled, contractors can visit the site.
at

The ENcINEER Is Kristin L. Bauer, P.E. . The ENGINEER'S
97 N. Broad St., Hillsdale, Ml 49242

address is

(1-15-79) SPECIAL PN



Additional instructions to proposers:
e Proposals submitted in response to this invitation shall become the property of
the City of Hillsdale and be a matter of public record and available for review.
e Communications regarding this proposal may be directed to:
Kristin Bauer (kbauer@cityofhillsdale.org)
City Engineer
City of Hillsdale
Hillsdale, MI 49242
517-437-6479
e The City is exempt from the payment of any federal excise or any Michigan sales
tax (State of Michigan Sales Tax Exemption number: 38-6004621). The price
must be net, exclusive of taxes.

Indemnification:

The Contractor shall indemnify and hold harmless the City of Hillsdale, its council
members, city manager, directors, employees and agents from and against all liabilities,
claims, demands, causes of action of every kind and descriptions, damages, Losses and
Litigation Expenses, including but not limited to attorney’s fees through appeals, arising
out of or resulting from the performance of work in this contract, providing that any such
claim, demand, cause of action, damage, Loss or expense (1) is attributable to bodily
injury, disease or death, or to injury to or destruction of property including the loss of use
resulting therefrom, and (2) is caused in whole or in part by any negligent act or omission
of the Contractor, anyone directly or indirectly employed by the Contractor, or anyone for
whose acts for any of them may be liable, regardless of whether or not it is caused in part
by a party indemnified hereunder. This indemnification obligation shall not be limited in
any way by any limitation on the amount or type of damages, compensation or benefits
payable by or for the contractor under workers’ or workmen’s compensation acts,
disability benefit acts or other employee benefit acts.

Changes and addenda to proposal documents:

Information of change or addendum issued in relation to this document will be on
file and available in the Office of the City Clerk, as well as published on MITN. In
addition, to the extent possible, copies will be emailed to each vendor registered as
having received a set of documents. It shall be the proposer's responsibility to make
inquiry as to the changes or addenda issued. All such changes or addenda shall
become part of the contract and all proposers shall be bound by such addenda.

Proposal results:

All proposals submitted in response to this invitation shall become the property of the City
of Hillsdale and be a matter of public record available for review. A proposal tabulation
will be available for review after the proposal opening.

Anti-Collusion:

Any evidence of agreement or collusion among bidders and/or prospective bidders acting
to illegally restrain freedom of competition by agreement to bid fixed prices, or otherwise,
will render their offers void.
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(Guide 19 - Attachment 3) RD Instruction 1942-A
BID
Proposal of (hereinafter called

"BIDDER"), organized and existing under the laws of the State of
doing business as *. To

the Clty of Hillsdale

(hereinafter called "OWNER") .

In compliance with your Advertisement for Bids, BIDDER hereby proposes to
perform all WORK for the construction of Uran Street from Industrial Drive to
Arch Avenue in
strict accordance with the CONTRACT DOCUMENTS, within the time set forth
therein, and at the prices stated below.

By submission of this BID, each BIDDER certifies, and in the case of a
joint BID each party thereto certifies as to its own organization, that this
BID has been arrived at independently, without consultation, communication, or
agreement as to any matter relating to this BID with any other BIDDER or with
any competitor.

BIDDER hereby agrees to commence WORK under this contract on or before a
date to be specified in the NOTICE TO PROCEED and to fully complete the
PROJECT within consecutive calendar days thereafter.
BIDDER further agrees to pay as liquidated damages, the sum of $600.00 for
each consecutive calendar day thereafter as provided in Section 15 of the
General Conditions.

(1-15-79) SPECIAL PN



RD Instruction 1942-A
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BIDDER acknowledges receipt of the following ADDENDUM:

Addendum No.

BIDDER agrees to perform all the work described

DOCUMENTS for the following unit prices:

Addendum Date

BID SCHEDULE

in the CONTRACT

NOTE: BIDS shall include sales tax and all other applicable taxes and fees.

pEsCRIPTION | QUANT-| UNIT | gogy Gost

Mobiliza_ltion 1 LS

(Max. 5% of Bid Amount)
HMA Surface, Rem 122 SY
Pav’t, Rem 105 SY
Culv, Rem, Less than 24” 2 EA
HMA Base Crushing & Shaping | 6,050 SY
Dr Structure Cover, Adj, Case 1 1 EA
Curb & Gutter, Conc, B-2 280 LF
HMA, LVSP 1,650 Ton
HMA Shoulder, LVSP 51 Ton
Shoulder, Cl 1, 6” (22A) 232 SY
Ditch Line, Re-Establish 375 LF
Trench Drain, Slotted 34 LF
Culv, PVC or NDS Pipe, 12” 38 LF




Culv, Reinf Conc, 12” 45 LF

Culv End Section, Metal 4 EA

Agg Base (22A), Conditioning
(If needed) 440 SY
Subgrade Undercutting, Type Il 200 CY
Turf Establishment 1,360 SY
Traffic Control 1 LS

GRAND TOTAL OF BID:

SIGNATURE NAME OF PROPOSER

PRINTED NAME OF PROPOSER

TITLE

NAME OF COMPANY

ADDRESS

CITY/STATE/ZIP TELEPHONE

EMAIL DATE

Seal — (if BID is by a corporation)

(1-15-19) SPECIAL PN
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KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Surety, are hereby held and
firmly bound unto Citv of Hillsdale as OWNER in the penal sum of

for the payment of
which, well and truly to be made, we hereby jointly and severally bind
ourselves, successors and assigns.

Signed, this day of , 2022
The Condition of the above obligation is such that whereas the Principal has
submitted to a certain BID,

attached hereto and hereby made a part hereof to enter into a contract in
writing, for the

NOW, THEREFORE,
(a) TIf said BID shall be rejected, or
(b) If said BID shall be accepted and the Principal shall execute
and deliver a contract in the Form of Contract attachment hereto
(Properly completed in accordance with said BID) and shall furnish a BOND
for faithful performance of said contract, and for the payment of all
persons performing labor furnishing materials in connection therewith,
and shall in all other respects perform the agreement created by the
acceptance of said BID, then this obligation shall be void, otherwise the
same shall remain in force and effect; it being expressly understood and
agreed that the liability of the Surety for any and all claims hereunder
shall, in no event, exceed the penal amount of this obligation as herein
stated.

(1-15-79) SPECIAL PN
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The Surety, for value received, hereby stipulates and agrees that the
obligations of said Surety and its BOND shall be in no way impaired or
affected by any extension of the time within which the OWNER may accept such
BID; and said Surety does hereby waive notice of any such extension.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands
and seals, and such of them as are corporations have caused their corporate
seals to be hereto affixed and these presents to be signed by their proper
officers, the day and year first set forth above.

Principal

Surety

By:

IMPORTANT - Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the state where the project is located.

o0o



RD I nstruction 1940-Q
Exhibit A-1

CERTI FI CATI ON FOR CONTRACTS, GRANTS AND LOANS

The undersigned certifies, to the best of his or her know edge and beli ef,
t hat:

1. No Federal appropriated funds have been paid or will be paid, by or
on behal f of the undersigned, to any person for influencing or attenpting to
i nfluence an officer or enployee of any agency, a Menber of Congress, an
of ficer or enployee of Congress, or an enployee of a Menber of Congress in
connection with the awarding of any Federal contract, the naking of any
Federal grant or Federal |oan, and the extension, continuation, renewal
amendment, or nodification of any Federal contract, grant or |oan

2 If any funds other than Federal appropriated funds have been paid or
will be paid to any person for influencing or attenpting to influence an
of ficer or enployee of any agency, a Menber of Congress, an officer or
enpl oyee of Congress, or an enpl oyee of a Menber of Congress in connection
with this Federal contract, grant or |oan, the undersigned shall conplete and
submt Standard Form - LLL, ''Disclosure of Lobbying Activities,'' in accordance

with its instructions.

3 The undersigned shall require that the |anguage of this certification
be included in the award docunments for all subawards at all tiers (including
contracts, subcontracts, and subgrants under grants and | oans) and that al
subreci pients shall certify and di sclose accordingly.

This certification is a material representation of fact upon which
reliance was placed when this transacti on was nade or entered into.
Submi ssion of this certification is a prerequisite for making or entering into
this transaction inposed by section 1352, title 31, U S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty
of not |less than $10,000 and not nore than $100, 000 for each such failure.

(name) (date)

(title)

000

(08-21-91) PN 171



Form Approved
USDA
Form RD 400-6 OMB No. 0575-0018

(Rev.12-09) COMPLIANCE STATEMENT

This statement relates to a proposed contract with _City of Hillsdale - Uran Street

(Name of borrower or grantee)

who expects to finance the contract with assistance from either the Rural Housing Service (RHS),
Rural Business-Cooperative Service (RBS), or the Rural Utilities Service (RUS) or their successor
agencies, United States Department of Agriculture (whether by aloan, grant, loan insurance,
guarantee, or other form of financial assistance). | am the undersigned bidder or prospective
contractor, | represent that:

1. | [] have, [] havenot, participated in a previous contract or subcontract subject to Executive
Order 11246 (regarding equal employment opportunity) or a preceding similar Executive Order.

2. If | have participated in such a contract or subcontract,| [] have, [] havenot, filed all
compliance reports that have been required to file in connection with the contract or subcontract.

O ifthe proposed contract is for $50,000 or more: or [ ifthe proposed nonconstruction
contract is for $50,000 or more and | have 50 or more employees, | aso represent that:

3. 1 [ have[] havenot previously had contracts subject to the written affirmative action
programs requirements of the Secretary of Labor.

4. If | have participated in such a contract or subcontract, [_] | have, [ ] have not devel oped and
placed on file at each establishment affirmative action programs as required by the rules and
regulations of the Secretary of Labor.

| understand that if | have failed to file any compliance reports that have been required of me, | am not
eligible and will not be eligible to have my bid considered or to enter into the proposed contract unless
and until | make an arrangement regarding such reports that is satisfactory to either the RHS, RBS or RUS,
or to the office where the reports are required to be filed.

| also certify that | do not maintain or provide for my employees any segregated facilities at any of my
establishments, and that | do not permit my employees to perform their services at any location, under my
control, where segregated facilities are maintained. | certify further that | will not maintain or provide for

my employees any segregated facilities at any of my establishments, and that | will not permit my employees
to perform their services at any location, under my control, where segregated facilities are maintained. |

agree that a breach of this certification is aviolation of the Equal Opportunity clause in my contract. As

used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms

and wash rooms, restaurants and other eating areas time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in fact segregated on the basis of
race, creed, color, or national origin, because of habit, local custom, or otherwise. | further agree that

(except where | have obtained identical certifications for proposed subcontractors for specific time periods)

| will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal Opportunity clause; that | will retain such
certificationsin my files; and that | will forward the following notice to such proposed subcontractors (except
where the proposed subcontractors have submitted identical certifications for specific time periods):

According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to a collection of information
unlessit displays the valid OMB control number. The valid OMB control number for thisinformation collection is 0575-0018. The time required to complete this
information collection is estimated to average 10 minutes per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information.

Position 6 RD 400-6 (Rev. 12-09)



NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR
CERTIFICATIONS OF NON-SEGREGATED FACILITIES

A certification of Nonsegregated Facilities, as required by the May 9, 1967, order (32F.R. 7439, may 19, 1967) on
Elimination of Segregated Facilities, by the Secretary of Labor, must be submitted prior to the award of a subcontract
exceeding $ 10,000 which is not exempt from the provisions of the Equal Opportunity clause. The certification may be
submitted either for each subcontract or for all subcontracts during aperiod (i.e., quarterly, semiannually, or annually).

NOTE: The penalty for making false statementsin offersis prescribed in 18 U.S.C. 1001.

DATE

(Sgnature of Bidder or Prospective Contractor)

Address (including Zip Code)



TECHNICAL SPECIFICATIONS



CITY OF HILLSDALE

GENERAL INFORMATION

Unless noted otherwise all work on this project shall be performed promptly and
professionally in conjunction with the project documents, the 2012 MDOT Standard
Specifications for Construction and City of Hillsdale Codes and Ordinances, as
applicable.

SITE ACCESS/HOURS OF WORK

By City of Hillsdale Ordinance Section 14-63, work shall be restricted to the
following hours, except as work may relate to the safety and/or protection of
persons, the work or the property at the site:

o Monday through Saturday (except legal Holidays): 7:00am to 6:00pm

o Work requests outside these time limits require written permission of the

City Manager.

Contractor shall limit construction access to the site from public roadways and use
of the private premises to allow for private resident access. All access to the site
shall be coordinated with the resident for access.
A minimum of 48 hours prior to beginning work the contractor shall provide written
notices to the property owners about the pending work to be performed should the
work directly impact access to homes beyond the normal work times.
The contractor shall make every effort to maintain responsible access to properties
in the work zone. At the end of each workday access to properties shall be re-
established.

SITE PRODUCT STORAGE & CLEANING

Products for the contractors’ use may be stored within the public ROW and shall
be properly secured and barricaded. Any areas damaged by the material storage
shall be restored at completion of the project to the satisfaction of the Department
of Public Services and this contract.

No loose material i.e., soil materials, stone, etc. shall be stored within the roadway
Loose materials stored off the roadway shall be surrounded by properly installed
silt fence or similar measures to ensure material will not wash into the roadway
and/or storm sewer systems.

Contractor shall ensure the work area is maintained free of debris and waste
materials are remove daily.

Contractor shall maintain and ensure all paved surfaces are kept clean.

Should dust or other site issues become an issue the contractor shall correct any
unsatisfactory conditions within 24 hours of notice of the issue. Should the
contractor not mitigate the issues in a timely manner the city may arrange for
corrective measures and charge the contractor for the work.



CITY OF HILLSDALE
SPECIAL PROVISION
FOR
MOBILIZATION
Page 1 of 1

DESCRIPTION

This work shall be done in accordance with Section 150 of the MDOT 2012 Standard
Specifications for Construction and as specified herein.

CONSTRUCTION
Work shall include the preparatory work and operations including, but not limited to, the
following:

e Preparatory work and expenses incurred prior to beginning work onsite.

e Transport materials, personnel, and equipment to the job site.

e Establishment of temporary onsite construction facilities, if required.

e Provided insurance, bonds, and other costs associated with the project in general

and not included in other pay items.
Coordination with property owners.
All required submittals.

MEASUREMENT AND PAYMENT

This pay item as listed for Mobilization (Max. 5% of Bid Amount) will be paid for at the
contract Lump Sum (LS) amount as follows:

PAY ITEM PAY UNIT
Mobilization (Max. 5% of Bid Amount) Lump Sum (LS)

50% of the Mobilization payment will be made after 5% of the original contract
amount is earned and billed.

Final 50% payment will be made after 25% of the contract amount is earned and
billed.



CITY OF HILLSDALE
SPECIAL PROVISION
FOR
SLOTTED TRENCH DRAIN
Page 1 of 1

a. Description. This work consists of furnishing and installing slotted trench drain channel
units with grates, embedded in concrete at the locations shown on the plans. Conduct this work
in accordance with the standard specifications, except as modified by the manufacturer’s
specifications, and as directed by the Engineer. The trench drain must be an Engineer approved
proprietary system and will include all supplementary or miscellaneous items, appurtenances and
devices incidental to a complete installation.

b. Materials. Materials must be in accordance with the standard specifications and as
detailed herein. Provide certification from the manufacturer of the approved system that all
materials meet or exceed the requirements of this special provision. Notify the Engineer in
advance and obtain written approval for any changes in material or design of the system. All
components of the system must be from one manufacturer.

1. Trench Drain. Shall be Neenah R3599-A or Engineer approved equal. Any presented
equal shall be designed for truck loading and maximum intact of storm water.

2. Concrete. Ensure the concrete encasement meets the requirements of the adjacent
concrete work item(s).

c. Construction. Submit shop drawings for the proposed system to the Engineer for
approval a minimum of 14 calendar days prior to installation. Obtain written approval of the
proposed system prior to installation. Once approved, the system will be installed in conformance
with the manufacturer’s published installation instructions, as detailed on the plans and as
directed by the Engineer.

The concrete placed around the trench drain may be placed monolithically with the adjacent
concrete item(s) as required. Ensure the thickness of the concrete around and under the trench
drain is uniform and according to manufacturer requirements or contract drawings. During
placement of the concrete, use whatever means necessary to ensure there are no voids around
or below the pipe and trench drain.

d. Measurement and Payment. The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit
L]0 T O =1L TSRO Foot

Trench Drain includes any earth excavation and backfill; furnishing and installing the trench drain,
grating and associated appurtenances; concrete encasement and expansion joint materials;
connection to the storm sewer or open drain at the locations shown on the plans using the
materials and installed by the methods as specified by the manufacturer; and any miscellaneous
materials, equipment or operations necessary to complete the work as described.



CITY OF HILLSDALE
SPECIAL PROVISION
FOR
TRAFFIC CONTROL
Page 1 of 2

DESCRIPTION

Traffic shall be maintained by the Contractor throughout the project in accordance with
Section 104.07, 104.11, 812 and 922 of the MDOT 2012 Standard Specifications and in
accordance with any Supplemental Specifications and any requirements of the City of
Hillsdale Right-Of-Way (ROW) Permit, as issued. All traffic control devices shall conform
to the most current version of the Michigan Manual of Uniform Traffic Control Devices
(MMUTCD).

The Contractor shall coordinate operations with other Contractors or Utility owners
performing work on other projects within adjoining areas to avoid conflicts in maintenance
of traffic, construction signing and to provide for the orderly progress of work.

The Contractor shall provide access at all times, within reason, during construction for
school buses, garbage trucks, and any other service vehicles required to traverse and
service residences within the construction area.

The City of Hillsdale maintenance crews and/or other Contractors may perform work
within or adjacent to the project areas. No additional payment will be made to the
Contractor for the joint use of traffic control items or coordination efforts.

CONSTRUCTION INFLUENCE AREA (CIA)

The CIA shall include the right of ways of the listed project areas within the City of Hillsdale
including all intersecting access as far as the advanced signing required to accommodate
all traffic control devices.

The Contractor shall maintain pedestrian access throughout the entire project at all times
during construction. Areas of sidewalk that are to be removed and replaced shall be
maintained with Maintenance Gravel until final hard restoration. Pedestrian access to all
residences, churches, and businesses shall be allowed at all times. Contractor shall
provide sidewalk barricading until surface restorations are complete or installation of
temporary maintenance gravel is installed.

The Contractor shall maintain access to all adjacent property locations at all times and
any associated costs shall be included in the Traffic Control Payment item.

« Barricades used to control traffic at night shall be lighted.

e Drums used shall be plastic drums or channelizing devices, grabber cones are an
acceptable alternate to drums.

e ADA Compliant Pedestrian panels shall be used at any sidewalk removals and
shall not be removed until a temporary or permanent hard surface is restored.
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Maintaining Traffic includes all additional work and materials necessary for traffic
maintenance, utility maintenance and coordination, and maintenance during construction
for all items of work.

TRAFFIC RESTRICTIONS

The Contractor shall provide advance warning signs of their work area and shall maintain
two-way traffic on all roadways.

Should longer term restrictions be required the Contactor shall provide a detour or road
closure plan to the Engineer that adheres to the most current version of the Michigan
Manual of Traffic Control Devices (MMUTCD).

MEASUREMENT AND PAYMENT

This pay item as listed for Traffic Control will be paid for at the contract Lump Sum (LS)
amount as follows:

PAY ITEM PAY UNIT
Traffic Control Lump Sum (LS)

e 50% of the Traffic Control payment will be made after 5% of the original contract
amount is earned and billed.

e Final 50% payment will be made after 25% of the contract amount is earned and
billed.

TRAFFIC CONTROL shall include all material, labor, and equipment needed to
accomplish the traffic control as specified and per the contractors approved plan including
furnishing, placement, operation and maintenance of all traffic control devices required
for completion of the required work.
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DESCRIPTION

This work shall consist of the establishment of a durable, permanent, weed free, mature,
perennial turf including, but not limited to, fine grading, top soiling, seeding, fertilizer
nutrient, mulching, mulch anchoring, watering, weed control, maintenance and repair of
turf during the life of the contract.

MATERIALS

Selection of materials unless otherwise noted shall be the responsibility of the Contractor
with the following minimum conditions:

Topsoil: Shall be furnished or salvaged supporting vigorous growth. Topsoil shall
be humus bearing and free from all foreign material, vegetation clumps and stones
greater than 1/2” diameter. Topsoil shall be placed at a depth of 4 inches.

Seed: Mixture shall be MDOT TDS per Table 917-1 of the 2012 MDOT Standard
Specification and provided by an MDOT approved certified vendor. Furnish seed
in durable bags, each marked by the supplier of the blended mix with a tag giving
name, lot number, and net weight of contents, purity and germination.

Mulch: Mulch seeded areas with the appropriate materials for site conditions to
promote germination and growth of seed and to mitigate soil erosion and
sedimentation.

Herbicides: Comply with all federal, state and local laws. Herbicides shall be
furnished and applied as required to control weed growth. The Contractor shall
select the herbicide and rate of application in accordance with the manufacturer’s
recommendations. The Contractor shall comply with all federal, state and local
laws as noted in Section 107 of the Standard Specifications for Construction.
Notify the Engineer at least 48 hours prior to any applications being made. Furnish
and apply herbicide(s) as needed. Obtain the Engineer’s approval of work methods
and herbicide(s) selected prior to the application of the herbicide(s). Complete a
spray log and submit to the Engineer each day an application is made.
Fertilizers: Furnish and apply fertilizer(s) as needed. It is the Contractor’s
responsibility to select the fertilizer(s) and the rate at which it is used. Phosphorus
is allowed for use only at the time of planting and when required by soil conditions.
Obtain the Engineer’'s approval of work methods and fertilizer(s) prior to the
application of the fertilizer(s).

Water: Furnish and apply water from an approved source at a rate to promote
healthy growth.
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CONSTRUCTION METHOD

The Contractor is responsible for all work and construction methods used in completing
the work. Standard seeding or Hydroseeding are both acceptable methods for
restoration per the below methods.

Standard Seeding:

After the areas to be seeded have been brought to the required grade and properly
trimmed, bring soil to a friable condition by disking, harrowing, or otherwise
loosening and mixing to a depth of 3 inches to 4 inches. Thoroughly break all lumps
and clods.

If the prepared seedbed is not fertilized, satisfactorily seeded, and mulched
before the friable condition is lost through compaction or crusting, repeat the
seedbed preparation prior to seeding or reseeding.

Rake prepared seedbed before seeding.

Broadcast fertilizer on the surface as the first step of the seeding process. Work
fertilizer into the soil to a depth of 1 to 2 inches. Apply uniformly at a rate
equivalent to 240 pounds per 1,000 square feet of 16-32-4.

Sow seeds following or in conjunction with the fertilizer and while the beds are in
friable condition, do not sow seeds through muich.

Apply seeds at a minimum rate of 5 pounds per 1,000 square feet. Do not seed
when wind velocity exceeds 5 miles per hour.

Float and lightly compact areas to incorporate the seed into the uppermost 2
inch of the soil.

Visually inspect the seeded areas for uniformity of application; areas in which
visual inspection fails to reveal an average of 2 seeds per square inch shall be
resewn at no additional cost to the owner.

Apply mulch immediately after seeding, provide uniform distribution and allow
sunlight to penetrate mulch.

Small grain mulch shall be applied at a rate of 2.5 bales per 1000 square feet.
Mulch shall be anchored.

Hydro mulch must be applied at a rate of 2,000 pounds per acre. Do not apply if
rain is anticipated within24 hours. Reapplication is required after rain damage at
the contractor's expense.

Mulch blankets can be utilized in accordance with the Manufacturer’s guidelines.

Hydroseeding:

After the areas to be seeded have been brought to the required grade and properly
trimmed, bring soil to a friable condition by disking, harrowing, or otherwise
loosening and mixing to a depth of 3 inches to 4 inches. Thoroughly break all lumps
and clods.
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If the prepared seedbed is not fertilized, satisfactorily seeded, and mulched
before the friable condition is lost through compaction or crusting, repeat the
seedbed preparation prior to seeding or reseeding.

Rake prepared seedbed before seeding.

Apply fertilizer with seed at a rate equivalent to 6.25 pounds per 1,000 square
feet of 16-32-4.

Use equipment only specifically designed for hydraulic seeding application.

Mix seed, fertilizer and pulverized mulch in water until uniformly blended into
homogeneous slurry. Continue mixing during application.

Float and lightly compact areas to incorporate the seed into the uppermost 2
inch of the soil.

Visually inspect the seeded areas for uniformity of application; areas in which
visual inspection fails to reveal an average of 2 seeds per square inch shall be
resewn at no additional cost to the owner.

Apply mulch immediately after seeding, provide uniform distribution and allow
sunlight to penetrate mulch.

Small grain mulch shall be applied at a rate of 2.5 bales per 1000 square feet.
Mulch shall be anchored.

Hydro mulch must be applied at a rate of 2,000 pounds per acre. Do not apply if
rain is anticipated within 24 hours. Reapplication is required after rain damage at
the contractor's expense.

Mulch blankets can be utilized in accordance with the Manufacturer’s guidelines.

Maintenance:

The Contractor is responsible for follow-up maintenance per the following requirements:

Inspect materials planted in the spring during the summer or early fall, and take
corrective action during the fall planting season.

Inspect materials planted in the fall during the spring and take corrective action
during this spring planting season.

Reseed, plant, fertilize, mulch, topsoil, grade and roll as necessary to achieve a
uniform lawn [stand of grass] free from eroded or bare areas.

Water seeded areas as required to maintain the viability of the Product.
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MEASUREMENT AND PAYMENT

The completed work under this Turf Establishment special provision will be considered
incidental to the water service replacement and will not be paid for separately.

Turf Establishment shall include all materials, labor and equipment required or selected
by the Contractor to install, maintain, inspect, repair, and meet the acceptance
parameters for turf establishment will not be paid for separately.

Repairs made to damaged turf establishment areas as a result of a documented storm by
a local meteorological data resulting in rainfall amounts of more than 3 inches in a 24 hr.
period will be paid for as an increase to the original quantities as described in subsection
109.07 of the Standard Specifications for Construction.

Upon completion of the topsoil surfacing, seeding, and mulching stage 50% of the
authorized amount for Turf Establishment will be paid the contractor. The remaining
amount will be paid upon final acceptance of the established turf.
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DESCRIPTION

This work shall be done in accordance with the requirements of Division 5 of the
MDOT 2012 Standard Specifications for Construction, except as specified herein.

CONSTRUCTION

The pavement density may be measured by the Engineer with a Nuclear Density Gage
using the Gmm from the Job Mix Formula (JMF) for the density control target in
accordance with the MDOT Special Provision for acceptance of HMA Mixture on Local
Agency Projects.

MATERIALS

HMA, LVSP shall have a yield of as noted on the construction drawings application
table.

The Performance Grade asphalt binder range for the mix shall be 58-28

The Bond Coat material shall be per Section 501.02. The uniform rate of application
shall be 0.05 to 0.15 gallon/square yard. No separate payment shall be made for the
bond coat material.

Aggregate Wear Index (AWI) for the top course shall be a minimum AWI[=220.

MEASUREMENT AND PAYMENT

Measurement and Payment shall be at the contract unit price per Ton.
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GENERAL CONDITIONS

1. Definitions 17. Subsurface Conditions
2. Additional Instructions and Detail 18. Suspension of Work,
Drawings Termination, and Delay
3 Schedules, Reports, and Records 19. Payments to Contractor
4 Drawings and Specifications 20. Acceptance of Final
5 Shop Drawings Payment as Release
6. Materials, Services, and Facilities 21. Insurance
7 Inspection and Testing 22. Contract Security
8 Substitutions 23. Assignments
9. Patents 24. Indemnification
10. Surveys, Permits, Regulations 25. Separate Contracts
11. Protection of Work, Property, Persons 26. Subcontracting
12. Supervision by Contractor 27. Engineer's Authority
13. Changes in the Work 28. 1land and Rights-of-Way
14. Changes in Contract Price 29. Guaranty
15. Time for Completion and Liquidated 30. Arbitration
Damages 31. Taxes

16. Correction of Work
1. DEFINITIONS

1.1 Wherever used in the CONTRACT DOCUMENTS, the following terms shall have
the meanings indicated and shall be applicable to both the singular and plural
thereof:

1.2 ADDENDA - Written or graphic instruments issued prior to the execution of
the Agreement which modify or interpret the CONTRACT DOCUMENTS, DRAWINGS and
SPECIFICATIONS, by additions, deletions, clarifications, or corrections.

1.3 BID - The offer or proposal of the BIDDER submitted on the prescribed
form setting forth the prices for the WORK to be performed.

1.4 BIDDER - Any person, firm, or corporation submitting a BID for the WORK.

1.5 BONDS - Bid, Performance, and Payment Bonds and other instruments of
surety, furnished by the CONTRACTOR and the CONTRACTOR'S surety in accordance
with the CONTRACT DOCUMENTS.

1.6 CHANGE ORDER - A written order to the CONTRACTOR authorizing an addition,
deletion, or revision in the WORK within the general scope of the CONTRACT
DOCUMENTS, or authorizing an adjustment in the CONTRACT PRICE or CONTRACT
TIME.

1.7 CONTRACT DOCUMENTS - The contract, including Advertisement For BIDS,
Information For BIDDERS, BID, BID BOND, Agreement, Payment BOND, Performance
BOND, NOTICE OF AWARD, NOTICE TO PROCEED, CHANGE ORDER, DRAWINGS,
SPECIFICATIONS, and ADDENDA.
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1.8 CONTRACT PRICE - The total monies payable to the CONTRACTOR under the
terms and conditions of the CONTRACT DOCUMENTS.

1.9 CONTRACT TIME - The number of calendar days stated in the CONTRACT
DOCUMENTS for the completion of the WORK.

1.10 CONTRACTOR - The person, firm, or corporation with whom the OWNER has
executed the Agreement.

1.11 DRAWINGS - The parts of the CONTRACT DOCUMENTS which show the
characteristics and scope of the WORK to be performed and which have been
prepared or approved by the ENGINEER.

1.12 ENGINEER - The person, firm, or corporation named as such in the
CONTRACT DOCUMENTS.

1.13 FIELD ORDER - A written order effecting a change in the WORK not
involving an adjustment in the CONTRACT PRICE or an extension of the CONTRACT
TIME, issued by the ENGINEER to the CONTRACTOR during construction.

1.14 NOTICE OF AWARD - The written notice of the acceptance of the BID from
the OWNER to the successful BIDDER.

1.15 NOTICE TO PROCEED - Written communication issued by the OWNER to the
CONTRACTOR authorizing him/her to proceed with the WORK and establishing the
date for commencement of the WORK.

1.16 OWNER - A public or quasi-public body or authority, corporation,
association, partnership, or an individual for whom the WORK is to be
performed.

1.17 PROJECT - The undertaking to be performed as provided in the CONTRACT
DOCUMENTS .

1.18 RESIDENT PROJECT REPRESENTATIVE - The authorized representative of the
OWNER who is assigned to the PROJECT site or any part thereof.

1.19 SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures,
schedules and other data which are prepared by the CONTRACTOR, a
SUBCONTRACTOR, manufacturer, SUPPLIER or distributor, which illustrate how
specific portions of the WORK shall be fabricated or installed.

1.20 SPECIFICATIONS - A part of the CONTRACT DOCUMENTS consisting of written
descriptions of a technical nature of materials, equipment, construction
systems, standards and workmanship.
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1.21 SUBCONTRACTOR - An individual, firm, or corporation having a direct
contract with CONTRACTOR or with any other SUBCONTRACTOR for the performance
of a part of the WORK at the site.

1.22 SUBSTANTIAL COMPLETION - That date certified by the ENGINEER when the
construction of the PROJECT or a specified part thereof is sufficiently
completed, in accordance with the CONTRACT DOCUMENTS, so that the PROJECT or
specified part can be utilized for the purposes for which it is intended.

1.23 SUPPLEMENTAL GENERAL CONDITIONS - Modifications to General Conditions
required by a Federal agency for participation in the PROJECT and approved by
the agency in writing prior to inclusion in the CONTRACT DOCUMENTS, or such
requirements that may be imposed by applicable state laws.

1.24 SUPPLIER - Any person or organization who supplies materials or
equipment for the WORK, including that fabricated to a special design, but who
does not perform labor at the site.

1.25 WORK - All labor necessary to produce the construction required by the
CONTRACT DOCUMENTS, and all materials and equipment incorporated or to be
incorporated in the PROJECT.

1.26 WRITTEN NOTICE - Any notice to any party of the Agreement relative to
any 1 part of this Agreement in writing and considered delivered and the
service thereof completed, when posted by certified or registered mail to the
said party at their last given address, or delivered in person to said party
or their authorized representative on the WORK.

2. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS

2.1 The CONTRACTOR may be furnished additional instructions and detail
drawings, by the ENGINEER, as necessary to carry out the WORK required by the
CONTRACT DOCUMENTS.

2.2 The additional drawings and instructions thus supplied will become a part
of the CONTRACT DOCUMENTS. The CONTRACTOR shall carry out the WORK in
accordance with the additional detail drawings and instructions.

3. SCHEDULES, REPORTS AND RECORDS
3.1 The CONTRACTOR shall submit to the OWNER such schedule of quantities and
costs, progress schedules, payrolls, reports, estimates, records and other

data where applicable as are required by the CONTRACT DOCUMENTS for the WORK
to be performed.
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3.2 Prior to the first partial payment estimate the CONTRACTOR shall submit
construction progress schedules showing the order in which the CONTRACTOR
proposes to carry on the WORK, including dates at which the various parts of
the WORK will be started, estimated date of completion of each part and, as
applicable:

3.2.1 The dates at which special detail drawings will be required; and

3.2.2 Respective dates for submission of SHOP DRAWINGS, the beginning of
manufacture, the testing and the installation of materials, supplies and
equipment.

3.3 The CONTRACTOR shall also submit a schedule of payments that the
CONTRACTOR anticipates will be earned during the course of the WORK.

4. DRAWINGS AND SPECIFICATIONS

4.1 The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR
shall furnish all labor, materials, tools, equipment, and transportation
necessary for the proper execution of the WORK in accordance with the CONTRACT
DOCUMENTS and all incidental work necessary to complete the PROJECT in an
acceptable manner, ready for use, occupancy or operation by the OWNER.

4.2 1In case of conflict between the DRAWINGS and SPECIFICATIONS, the
SPECIFICATIONS shall govern. Figure dimensions on DRAWINGS shall govern over
general DRAWINGS.

4.3 Any discrepancies found between the DRAWINGS and SPECIFICATIONS and site
conditions or any inconsistencies or ambiguities in the DRAWINGS or
SPECIFICATIONS shall be immediately reported to the ENGINEER, in writing, who
shall promptly correct such inconsistencies or ambiguities in writing. WORK
done by the CONTRACTOR after discovery of such discrepancies, inconsistencies
or ambiguities shall be done at the CONTRACTOR'S risk.

5. SHOP DRAWINGS

5.1 The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the
prosecution of the WORK as required by the CONTRACT DOCUMENTS. The ENGINEER
shall promptly review all SHOP DRAWINGS. The ENGINEER'S approval of any SHOP
DRAWING shall not release the CONTRACTOR from responsibility for deviations
from the CONTRACT DOCUMENTS. The approval of any SHOP DRAWING which
substantially deviates from the requirement of the CONTRACT DOCUMENTS shall be
evidenced by a CHANGE ORDER.

5.2 When submitted for the ENGINEER'S review, SHOP DRAWINGS shall bear the
CONTRACTOR'S certification that he has reviewed, checked and approved the SHOP
DRAWINGS and that they are in conformance with the requirements of the
CONTRACT DOCUMENTS.
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5.3 Portions of the WORK requiring a SHOP DRAWING or sample submission shall
not begin until the SHOP DRAWING or submission has been approved by the
ENGINEER. A copy of each approved SHOP DRAWING and each approved sample shall
be kept in good order by the CONTRACTOR at the site and shall be available to
the ENGINEER.

6. MATERIALS, SERVICES AND FACILITIES

6.1 It is understood that, except as otherwise specifically stated in the
CONTRACT DOCUMENTS, the CONTRACTOR shall provide and pay for all materials,
labor, tools, equipment, water, light, power, transportation, supervision,
temporary construction of any nature, and all other services and facilities of
any nature whatsoever necessary to execute, complete, and deliver the WORK
within the specified time.

6.2 Materials and equipment shall be so stored as to insure the preservation
of their quality and fitness for the WORK. Stored materials and equipment to
be incorporated in the WORK shall be located so as to facilitate prompt
inspection.

6.3 Manufactured articles, materials, and equipment shall be applied,
installed, connected, erected, used, cleaned and conditioned as directed by
the manufacturer.

6.4 Materials, supplies, and equipment shall be in accordance with samples
submitted by the CONTRACTOR and approved by the ENGINEER.

6.5 Materials, supplies, or equipment to be incorporated into the WORK shall
not be purchased by the CONTRACTOR or the SUBCONTRACTOR subject to a chattel
mortgage or under a conditional sale contract or other agreement by which an
interest is retained by the seller.

7. INSPECTION AND TESTING
7.1 All materials and equipment used in the construction of the PROJECT shall
be subject to adequate inspection and testing in accordance with generally

accepted standards, as required and defined in the CONTRACT DOCUMENTS.

7.2 The OWNER shall provide all inspection and testing services not required
by the CONTRACT DOCUMENTS.

7.3 The CONTRACTOR shall provide at the CONTRACTOR'S expense the testing and
inspection services required by the CONTRACT DOCUMENTS.
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7.4 If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations or orders
of any public authority having jurisdiction require any WORK to specifically
be inspected, tested, or approved by someone other than the CONTRACTOR, the
CONTRACTOR will give the ENGINEER timely notice of readiness. The CONTRACTOR
will then furnish the ENGINEER the required certificates of inspection,
testing or approval.

7.5 Inspections, tests, or approvals by the engineer or others shall not
relieve the CONTRACTOR from the obligations to perform the WORK in accordance
with the requirements of the CONTRACT DOCUMENTS.

7.6 The ENGINEER and the ENGINEER'S representatives will at all times have
access to the WORK. In addition, authorized representatives and agents of any
participating Federal or State agency shall be permitted to inspect all work,
materials, payrolls, records or personnel, invoices of materials, and other
relevant data and records. The CONTRACTOR will provide proper facilities for
such access and observation of the WORK and also for any inspection or testing
thereof.

7.7 If any WORK is covered contrary to the written instructions of the
ENGINEER it must, 1f requested by the ENGINEER, be uncovered for the
ENGINEER'S observation and replaced at the CONTRACTOR'S expense.

7.8 If the ENGINEER considers it necessary or advisable that covered WORK be
inspected or tested by others, the CONTRACTOR, at the ENGINEER'S request, will
uncover, expose or otherwise make available for observation, inspection or
testing as the ENGINEER may require, that portion of the WORK in question,
furnishing all necessary labor, materials, tools, and equipment. If it is
found that such WORK is defective, the CONTRACTOR will bear all the expenses
of such uncovering, exposure, observation, inspection and testing and of
satisfactory reconstruction, if, however, such WORK is not found to be
defective, the CONTRACTOR will be allowed an increase in the CONTRACT PRICE or
an extension of the CONTRACT TIME, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing and reconstruction and
an appropriate CHANGE ORDER shall be issued.

8. SUBSTITUTIONS

8.1 Whenever a material, article, or piece of equipment is identified on the
DRAWINGS or SPECIFICATIONS by reference to brand name or catalogue numbers, it
shall be understood that this is referenced for the purpose of defining the
performance or other salient requirements and that other products of equal
capacities, quality and function shall be considered. The CONTRACTOR may
recommend the substitution of a material, article, or piece of equipment of
equal substance and function for those referred to in the CONTRACT DOCUMENTS
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by reference to brand name or catalogue number, and if, in the opinion of the
ENGINEER, such material, article, or piece of equipment is of equal substance
and function to that specified, the ENGINEER may approve its substitution and
use by the CONTRACTOR. Any cost differential shall be deductible from the
CONTRACT PRICE and the CONTRACT DOCUMENTS shall be appropriately modified by
CHANGE ORDER. The CONTRACTOR warrants that if substitutes are approved, no
major changes in the function or general design of the PROJECT will result.
Incidental changes or extra component parts required to accommodate the
substitute will be made by the CONTRACTOR without a change in the CONTRACT
PRICE or CONTRACT TIME.

9. PATENTS

9.1 The CONTRACTOR shall pay all applicable royalties and license fees, and
shall defend all suits or claims for infringement of any patent rights and
save the OWNER harmless from loss on account thereof, except that the OWNER
shall be responsible for any such loss when a particular process, design, or
product of a particular manufacturer or manufacturers is specified, however,
if the CONTRACTOR has reason to believe that the design, process or product
specified is an infringement of a patent, the CONTRACTOR shall be responsible
for such loss unless the CONTRACTOR promptly gives such information to the
ENGINEER.

10. SURVEYS, PERMITS, REGULATIONS

10.1 The OWNER shall furnish all boundary surveys and establish all base
lines for locating the principal component parts of the WORK together with a
suitable number of bench marks adjacent to the WORK as shown in the CONTRACT
DOCUMENTS. From the information provided by the OWNER, unless otherwise
specified in the CONTRACT DOCUMENTS, the CONTRACTOR shall develop and make all
detail surveys needed for construction such as slope stakes, batter boards,
stakes for pipe locations and other working points, lines, elevations and cut
sheets.

10.2 The CONTRACTOR shall carefully preserve bench marks, reference points
and stakes and, in case of willful or careless destruction, shall be charged
with the resulting expense and shall be responsible for any mistake that may
be caused by their unnecessary loss or disturbance.

10.3 Permits and licenses of a temporary nature necessary for the prosecution
of the WORK shall be secured and paid for by the CONTRACTOR unless otherwise
stated in the SUPPLEMENTAL GENERAL CONDITIONS. Permits, licenses and
easements for permanent structures or permanent changes in existing facilities
shall be secured and paid for by the OWNER, unless otherwise specified. The
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CONTRACTOR shall give all notices and comply with all laws, ordinances, rules
and regulations bearing on the conduct of the WORK as drawn and specified. If
the CONTRACTOR observes that the CONTRACT DOCUMENTS are at variance therewith,
the CONTRACTOR shall promptly notify the ENGINEER in writing, and any
necessary changes shall be adjusted as provided in Section 13, CHANGES IN THE
WORK.

11. PROTECTION OF WORK, PROPERTY, AND PERSONS

11.1 The CONTRACTOR will be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the WORK.
The CONTRACTOR will take all necessary precautions for the safety of, will
provide the necessary precautions for the safety of, and will provide the
necessary protection to prevent damage, injury or loss to all employees on the
WORK and other persons who may be affected thereby, all the WORK and all
materials or equipment to be incorporated therein, whether in storage on or
off the site, and other property at the site or adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

11.2 The CONTRACTOR will comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction. The CONTRACTOR
will erect and maintain, as required by the conditions and progress of the
WORK, all necessary safeguards for safety and protection. The CONTRACTOR will
notify owners of adjacent utilities when prosecution of the WORK may affect
them. The CONTRACTOR will remedy all damage, injury or loss to any property
caused, directly or indirectly, in whole or part, by the CONTRACTOR, any
SUBCONTRACTOR or anyone directly or indirectly employed by any of them or
anyone directly or indirectly employed by any of them or anyone of whose acts
any of them be liable, except damage or loss attributable to the fault of the
CONTRACT DOCUMENTS or to the acts or omissions of the OWNER, of the ENGINEER
or anyone employed by either of them or anyone for whose acts either of them
may be liable, and not attributable, directly or indirectly, in whole or in
part, to the fault or negligence of the CONTRACTOR.

11.3 In emergencies affecting the safety of persons or the WORK or property
at the site or adjacent thereto, the CONTRACTOR, without special instructions
or authorization from the ENGINEER or OWNER, shall act to prevent threatened
damage, injury or loss. The CONTRACTOR will give the ENGINEER prompt WRITTEN
NOTICE of any significant changes in the WORK or deviations from the CONTRACT
DOCUMENTS caused thereby, and a CHANGE ORDER shall thereupon be issued
covering the changes and deviations involved.

12. SUPERVISION BY CONTRACTOR

12.1 The CONTRACTOR will supervise and direct the WORK. He will be solely
responsible for the means, methods, techniques, sequences and procedures of
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construction. The CONTRACTOR will employ and maintain on the WORK a qualified
supervisor or superintendent who shall have been designated in writing by the
CONTRACTOR as the CONTRACTOR'S representative at the site. The supervisor
shall have full authority to act on behalf of the CONTRACTOR and all
communications given to the supervisor shall be as binding as if given to the
CONTRACTOR. The supervisor shall be present on the site at all times as
required to perform adequate supervision and coordination of the WORK.

13. CHANGES IN THE WORK

13.1 The OWNER may at any time, as the need arises, order changes within the
scope of the WORK without invalidating the Agreement. If such changes
increase or decrease the amount due under the CONTRACT DOCUMENTS, or in the
time required for performance of the WORK, an equitable adjustment shall be
authorized by CHANGE ORDER.

13.2 The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make
changes in the details of the WORK. The CONTRACTOR shall proceed with the
performance of any changes in the WORK so ordered by the ENGINEER unless the
CONTRACTOR believes that such FIELD ORDER entitles the CONTRACTOR to a change
in CONTRACT PRICE or TIME, or both, in which event the CONTRACTOR shall give
the ENGINEER WRITTEN NOTICE thereof within seven (7) days after the receipt of
the ordered change. Thereafter the CONTRACTOR shall document the basis for
the change in CONTRACT PRICE or TIME within thirty (30) days. The CONTRACTOR
shall not execute such changes pending the receipt of an executed CHANGE ORDER
or further instruction from the OWNER.

14. CHANGES IN CONTRACT PRICE
14.1 The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of
any WORK covered by a CHANGE ORDER or of any claim for increase or decrease in
the CONTRACT PRICE shall be determined by one or more of the following methods
in the order of precedence listed below:

a. Unit prices previously approved.

b. An agreed lump sum.
15. TIME FOR COMPLETION AND LIQUIDATED DAMAGES
15.1 The date of beginning and the time for completion of the WORK are

essential conditions of the CONTRACT DOCUMENTS and the WORK embraced shall be
commenced
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on a date specified in the NOTICE TO PROCEED.

15.2 The CONTRACTOR will proceed with the WORK at such rate of progress to
insure full completion within the CONTRACT TIME. It is expressly understood
and agreed, by and between the CONTRACTOR and the OWNER, that the CONTRACT
TIME for the completion of the WORK described herein is a reasonable time,
taking into consideration the average climatic and economic conditions and
other factors prevailing in the locality of the WORK.

15.3 If the CONTRACTOR shall fail to complete the WORK within the CONTRACT
TIME, or extension of time granted by the OWNER, then the CONTRACTOR will pay
to the OWNER the amount for liquidated damages as specified in the BID for
each calendar day that the CONTRACTOR shall be in default after the time
stipulated in the CONTRACT DOCUMENTS.

15.4 The CONTRACTOR shall not be charged with liquidated damages or any
excess cost when the delay in completion of the WORK is due to the following
and the CONTRACTOR has promptly given WRITTEN NOTICE of such delay to the
OWNER or ENGINEER.

15.4.1 To any preference, priority or allocation order duly issued by the
OWNER.

15.4.2 To unforeseeable causes beyond the control and without the fault or
negligence of the CONTRACTOR, including but not restricted to, acts of God, or
of the public enemy, acts of the OWNER, acts of another CONTRACTOR in the
performance of a contract with the OWNER, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and abnormal and unforeseeable
weather; and

15.4.3 To any delays of SUBCONTRACTORS occasioned by any of the causes
specified in paragraphs 15.4.1 and 15.4.2 of this article.

16. CORRECTION OF WORK

16.1 The CONTRACTOR shall promptly remove from the premises all WORK rejected
by the ENGINEER for failure to comply with the CONTRACT DOCUMENTS, whether
incorporated in the construction or not, and the CONTRACTOR shall promptly
replace and reexecute the WORK in accordance with the CONTRACT DOCUMENTS and
without expense to the OWNER and shall bear the expense of making good all
WORK of other CONTRACTORS destroyed or damaged by such removal or replacement.

16.2 All removal and replacement WORK shall be done at the CONTRACTOR'S
expense. If the CONTRACTOR does not take action to remove such rejected WORK
within ten (10) days after receipt of WRITTEN NOTICE, the OWNER may remove
such
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WORK and store the materials at the expense of the CONTRACTOR.
17. SUBSURFACE CONDITIONS

17.1 The CONTRACTOR shall promptly, and before such conditions are disturbed,
except in the event of an emergency, notify the OWNER by WRITTEN NOTICE of:

17.1.1 Subsurface or latent physical conditions at the site differing
materially from those indicated in the CONTRACT DOCUMENTS; or

17.1.2 TUnknown physical conditions at the site, of an unusual nature,
differing materially from those ordinarily encountered and generally
recognized as inherent in WORK of the character provided for in the CONTRACT
DOCUMENTS .

17.2 The OWNER shall promptly investigate the conditions, and if it is found
that such conditions do so materially differ and cause an increase or decrease
in the cost of, or in the time required for, performance of the WORK, an
equitable adjustment shall be made and the CONTRACT DOCUMENTS shall be
modified by a CHANGE ORDER. Any claim of the CONTRACTOR for adjustment
hereunder shall not be allowed unless the required WRITTEN NOTICE has been
given; provided that the OWNER may, if the OWNER determines the facts so
justify, consider and adjust any such claims asserted before the date of final
payment.

18. SUSPENSION OF WORK, TERMINATION, AND DELAY

18.1 The OWNER may suspend the WORK or any portion thereof for a period of
not more than ninety days or such further time as agreed upon by the
CONTRACTOR, by WRITTEN NOTICE to the CONTRACTOR and the ENGINEER which shall
fix the date on which WORK shall be resumed. The CONTRACTOR will resume that
WORK on the date so fixed. The CONTRACTOR will be allowed an increase in the
CONTRACT PRICE or an extension of the CONTRACT TIME, or both, directly
attributable to any suspension.

18.2 If the CONTRACTOR is adjudged a bankrupt or insolvent, or makes a
general assignment for the benefit of its creditors, or if a trustee or
receiver is appointed for the CONTRACTOR or for any of its property, or if
CONTRACTOR files a petition to take advantage of any debtor's act, or to
reorganize under the bankruptcy or applicable laws, or repeatedly fails to
supply sufficient skilled workmen or suitable materials or equipment, or
repeatedly fails to make prompt payments to SUBCONTRACTORS or for labor,
materials or equipment or disregards laws, ordinances, rules, regulations or
orders of any public body having jurisdiction of the WORK or disregards the
authority of the ENGINEER, or otherwise violates any provision of the CONTRACT
DOCUMENTS, then the OWNER may, without prejudice to any other right or remedy
and after giving the
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CONTRACTOR and its surety a minimum of ten (10) days from delivery of a
WRITTEN NOTICE, terminate the services of the CONTRACTOR and take possession
of the PROJECT and of all materials, equipment, tools, construction equipment
and machinery thereon owned by the CONTRACTOR, and finish the WORK by whatever
method the OWNER may deem expedient. 1In such case the CONTRACTOR shall not be
entitled to receive any further payment until the WORK is finished. TIf the
unpaid balance of the CONTRACT PRICE exceeds the direct and indirect costs of
completing the PROJECT, including compensation for additional professional
services, such excess SHALL BE PAID TO THE CONTRACTOR. If such costs exceed
such unpaid balance, the CONTRACTOR will pay the difference to the OWNER.

Such costs incurred by the OWNER will be determined by the ENGINEER and
incorporated in a CHANGE ORDER.

18.3 Where the CONTRACTOR'S services have been so terminated by the OWNER,
said termination shall not affect any right of the OWNER against the
CONTRACTOR then existing or which may thereafter accrue. Any retention or
payment of monies by the OWNER due the CONTRACTOR will not release the
CONTRACTOR from compliance with the CONTRACT DOCUMENTS.

18.4 After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR
and the ENGINEER, the OWNER may, without cause and without prejudice to any
other right or remedy, elect to abandon the PROJECT and terminate the
CONTRACT. In such case the CONTRACTOR shall be paid for all WORK executed and
any expense sustained plus reasonable profit.

18.5 If, through no act or fault of the CONTRACTOR, the WORK is suspended for
a period of more than ninety (90) days by the OWNER or under an order of court
or other public authority, or the ENGINEER fails to act on any request for
payment within thirty (30) days after it is submitted, or the OWNER fails to
pay the CONTRACTOR substantially the sum approved by the ENGINEER or awarded
by arbitrators within thirty (30) days of its approval and presentation, then
the CONTRACTOR may, after ten (10) days from delivery of a WRITTEN NOTICE to
the OWNER and the ENGINEER terminate the CONTRACT and recover from the OWNER
payment for all WORK executed and all expenses sustained. In addition and in
lieu of terminating the CONTRACT, if the ENGINEER has failed to act on a
request for payment or if the OWNER has failed to make any payment as
aforesaid, the CONTRACTOR may upon ten (10) days written notice to the OWNER
and the ENGINEER stop the WORK until paid all amounts then due, in which event
and upon resumption of the WORK CHANGE ORDERS shall be issued for adjusting
the CONTRACT PRICE or extending the CONTRACT TIME or both to compensate for
the costs and delays attributable to the stoppage of the WORK.

18.6 If the performance of all or any portion of the WORK is suspended,
delayed, or interrupted as a result of a failure of the OWNER or ENGINEER to
act within the time specified in the CONTRACT DOCUMENTS, or if no time is
specified, within a reasonable time, an adjustment in the CONTRACT PRICE or
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an extension of the CONTRACT TIME, or both, shall be made by CHANGE ORDER to
compensate the CONTRACTOR for the costs and delays necessarily caused by the
failure of the OWNER or ENGINEER.

19. PAYMENT TO CONTRACTOR

19.1 At least ten (10) days before each progress payment falls due (but not
more often than once a month), the CONTRACTOR will submit to the ENGINEER a
partial payment estimate filled out and signed by the CONTRACTOR covering the
WORK performed during the period covered by the partial payment estimate and
supported by such data as the ENGINEER may reasonably require. If payment is
requested on the basis of materials and equipment not incorporated in the WORK
but delivered and suitably stored at or near the site, the partial payment
estimate shall also be accompanied by such supporting data, satisfactory to
the OWNER, as will establish the OWNER'S title to the material and equipment
and protect the OWNER'S interest therein, including applicable insurance. The
ENGINEER will, within ten (10) days after receipt of each partial payment
estimate, either indicate in writing approval of payment, and present the
partial payment estimate to the OWNER, or return the partial payment estimate
to the CONTRACTOR indicating in writing the reasons for refusing to approve
payment. In the latter case, the CONTRACTOR may make the necessary
corrections and resubmit the partial payment estimate. The OWNER will, within
ten (10) days of presentation of an approved partial payment estimate, pay the
CONTRACTOR a progress payment on the basis of the approved partial payment
estimate less the retainage. The retainage shall be an amount equal to 10% of
said estimate until 50% of the work has been completed. At 50% completion,
further partial payments shall be made in full to the CONTRACTOR and no
additional amounts may be retained unless the ENGINEER certifies that the job
is not proceeding satisfactorily, but amounts previously retained shall not be
paid to the CONTRACTOR. At 50% completion or any time thereafter when the
progress of the WORK is not satisfactory, additional amounts may be retained
but in no event shall the total retainage be more than 10% of the value of the
work completed. Upon substantial completion of the work, any amount retained
may be paid to the CONTRACTOR. When the WORK has been substantially completed
except for WORK which cannot be completed because of weather conditions, lack
of materials or other reasons which in the judgment of the OWNER are valid
reasons for noncompletion, the OWNER may make additional payments, retaining
at all times an amount sufficient to cover the estimated cost of the WORK
still to be completed.

19.2 The request for payment may also include an allowance for the cost of
such major materials and equipment which are suitably stored either at or near
the site.

19.3 Prior to SUBSTANTIAL COMPLETION, the OWNER, with the approval of the
ENGINEER and with the concurrence of the CONTRACTOR, may use any completed or
substantially completed portions of the WORK. Such use shall not constitute
an acceptance of such portions of the WORK.
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19.4 The OWNER shall have the right to enter the premises for the purpose of
doing work not covered by the CONTRACT DOCUMENTS. This provision shall not be
construed as relieving the CONTRACTOR of the sole responsibility for the care
and protection of the WORK, or the restoration of any damaged WORK except such
as may be caused by agents or employees of the OWNER.

19.5 Upon completion and acceptance of the WORK, the ENGINEER shall issue a
certificate attached to the final payment request that the WORK has been
accepted under the conditions of the CONTRACT DOCUMENTS. The entire balance
found to be due the CONTRACTOR, including the retained percentages, but except
such sums as may be lawfully retained by the OWNER, shall be paid to the
CONTRACTOR within thirty (30) days of completion and acceptance of the WORK.

19.6 The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents
harmless from all claims growing out of the lawful demand of SUBCONTRACTORS,
laborers, workmen, mechanics, materialmen, and furnishers of machinery and
parts thereof, equipment, tools, and all supplies, incurred in the furtherance
of the performance of the WORK. The CONTRACTOR shall, at the OWNER'S request,
furnish satisfactory evidence that all obligations of the nature designated
above have been paid, discharged, or waived. If the CONTRACTOR fails to do so
the OWNER may, after having notified the CONTRACTOR, either pay unpaid bills
or withhold from the CONTRACTOR'S unpaid compensation a sum of money deemed
reasonably sufficient to pay any and all such lawful claims until satisfactory
evidence is furnished that all liabilities have been fully discharged
whereupon payment to the CONTRACTOR shall be resumed in accordance with the
terms of the CONTRACT DOCUMENTS, but in no event shall the provisions of this
sentence be construed to impose any obligations upon the OWNER to either the
CONTRACTOR, the CONTRACTOR'S Surety, or any third party. In paying any unpaid
bills of the CONTRACTOR, any payment so made by the OWNER shall be considered
as a payment made under the CONTRACT DOCUMENTS by the OWNER to the CONTRACTOR
and the OWNER shall not be liable to the CONTRACTOR for any such payments made
in good faith.

19.7 If the OWNER fails to make payment thirty (30) days after approval by
the ENGINEER, in addition to other remedies available to the CONTRACTOR, there
shall be added to each such payment interest at the maximum legal rate
commencing on the first day after said payment is due and continuing until the
payment is received by the CONTRACTOR.

20. ACCEPTANCE OF FINAL PAYMENT AS RELEASE

20.1 The acceptance by the CONTRACTOR of final payment shall be and shall
operate as a release to the OWNER of all claims and all liability to the
CONTRACTOR other than claims in stated amounts as may be specifically excepted
by the CONTRACTOR for all things done or furnished in connection with
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this WORK and for every act and neglect of the OWNER and others relating to or
arising out of this WORK. Any payment, however, final or otherwise, shall not
release the CONTRACTOR or its sureties from any obligations under the CONTRACT
DOCUMENTS or the Performance and Payment BONDS.

21. INSURANCE

21.1 The CONTRACTOR shall purchase and maintain such insurance as will
protect it from claims set forth below which may arise out of, or result from,
the CONTRACTOR'S execution of the WORK, whether such execution be by the
CONTRACTOR, any SUBCONTRACTOR, or by anyone directly or indirectly employed by
any of them, or by anyone for whose acts any of them may be liable:

21.1.1 Claims under workmen's compensation, disability benefit and other
similar employee benefit acts;

21.1.2 Claims for damages because of bodily injury, occupational sickness or
disease, or death of employees;

21.1.3 Claims for damages because of bodily injury, sickness or disease, or
death of any person other than employees;

21.1.4 Claims for damages insured by usual personal injury liability coverage
which are sustained (1) by any person as a result of an offense directly or
indirectly related to the employment of such person by the CONTRACTOR, or (2)
by any other person; and

21.1.5 Claims for damages because of injury to or destruction of tangible
property, including loss of use resulting therefrom.

21.2 Certificates of Insurance acceptable to the OWNER shall be filed with
the OWNER prior to commencement of the WORK. These Certificates shall contain
a provision that coverages afforded under the policies will not be canceled
unless at least fifteen (15) days prior WRITTEN NOTICE has been given to the
OWNER.

21.3 The CONTRACTOR shall procure and maintain, at the CONTRACTOR'S own
expense, during the CONTRACT TIME, Liability insurance as hereinafter
specified:

21.3.1 CONTRACTOR'S General Public Liability and Property Damage Insurance
including vehicle coverage issued to the CONTRACTOR and protecting the
CONTRACTOR from all claims for personal injury, including death, and all
claims for destruction of or damage to property, arising out of or in
connection with any operations under the CONTRACT DOCUMENTS, whether such
operations be by the CONTRACTOR or by any SUBCONTRACTOR employed by the
CONTRACTOR or anyone directly
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or indirectly employed by the CONTRACTOR or by a SUBCONTRACTOR employed by the
CONTRACTOR. Insurance shall be written with a limit of liability of not less
than $500,000 for all damages arising out of bodily injury, including death,
at any time resulting therefrom, sustained by any one person in any one
accident; and a limit of liability of not less than $500,000 aggregate for any
such damages sustained by two or more persons in any one accident. Insurance
shall be written with a limit of liability of not less than $200,000 for all
property damage sustained by any one person in any one accident; and a limit
of liability of not less than $200,000 aggregate for any such damage sustained
by two or more persons in any one accident.

21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and
Extended Coverage insurance upon the PROJECT to the full insurable wvalue
thereof for the benefit of the OWNER, the CONTRACTOR, and SUBCONTRACTORS as
their interest may appear. This provision shall in no way release the
CONTRACTOR or CONTRACTOR'S surety from obligations under the CONTRACT
DOCUMENTS to fully complete the PROJECT.

21.4 The CONTRACTOR shall procure and maintain, at the CONTRACTOR'S own
expense, during the CONTRACT TIME, in accordance with the provisions of the
laws of the state in which the WORK is performed, Workmen's Compensation
Insurance, including occupational disease provisions, for all of the
CONTRACTOR'S employees at the site of the PROJECT and in case any WORK 1is
sublet, the CONTRACTOR shall require such SUBCONTRACTOR similarly to provide
Workmen's Compensation Insurance, including occupational disease provisions
for all of the latter's employees unless such employees are covered by the
protection afforded by the CONTRACTOR. In case any class of employees engaged
in hazardous work under this contract at the site of the PROJECT is not
protected under Workmen's Compensation statue, the CONTRACTOR shall provide,
and shall cause each SUBCONTRACTOR to provide, adequate and suitable insurance
for the protection of its employees not otherwise protected.

21.5 The CONTRACTOR shall secure, if applicable, "All Risk" type Builder's
Risk Insurance for WORK to be performed. Unless specifically authorized by
the OWNER, the amount of such insurance shall not be less than the CONTRACT
PRICE totaled in the BID. The policy shall cover not less than the losses due
to fire, explosion, hail, lightning, vandalism, malicious mischief, wind,
collapse, riot, aircraft, and smoke during the CONTRACT TIME, and until the
WORK is accepted by the OWNER. The policy shall name as the insured the
CONTRACTOR, and the OWNER.

22. CONTRACT SECURITY

22.1 The CONTRACTOR shall within ten (10) days after the receipt of the
NOTICE OF AWARD furnish the OWNER with a Performance BOND and a Payment BOND
in penal sums equal to the amount of the CONTRACT PRICE, conditioned upon the
performance



RD Instruction 1942-A
(Guide 19 - Attachment 9) (Page 16)

or indirectly employed by the CONTRACTOR or by a SUBCONTRACTOR employed by the
CONTRACTOR. Insurance shall be written with a limit of liability of not less
than $500,000 for all damages arising out of bodily injury, including death,
at any time resulting therefrom, sustained by any one person in any one
accident; and a limit of liability of not less than $500,000 aggregate for any
such damages sustained by two or more persons in any one accident. Insurance
shall be written with a limit of liability of not less than $200,000 for all
property damage sustained by any one person in any one accident; and a limit
of liability of not less than $200,000 aggregate for any such damage sustained
by two or more persons in any one accident.

21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and
Extended Coverage insurance upon the PROJECT to the full insurable wvalue
thereof for the benefit of the OWNER, the CONTRACTOR, and SUBCONTRACTORS as
their interest may appear. This provision shall in no way release the
CONTRACTOR or CONTRACTOR'S surety from obligations under the CONTRACT
DOCUMENTS to fully complete the PROJECT.

21.4 The CONTRACTOR shall procure and maintain, at the CONTRACTOR'S own
expense, during the CONTRACT TIME, in accordance with the provisions of the
laws of the state in which the WORK is performed, Workmen's Compensation
Insurance, including occupational disease provisions, for all of the
CONTRACTOR'S employees at the site of the PROJECT and in case any WORK 1is
sublet, the CONTRACTOR shall require such SUBCONTRACTOR similarly to provide
Workmen's Compensation Insurance, including occupational disease provisions
for all of the latter's employees unless such employees are covered by the
protection afforded by the CONTRACTOR. In case any class of employees engaged
in hazardous work under this contract at the site of the PROJECT is not
protected under Workmen's Compensation statue, the CONTRACTOR shall provide,
and shall cause each SUBCONTRACTOR to provide, adequate and suitable insurance
for the protection of its employees not otherwise protected.

21.5 The CONTRACTOR shall secure, if applicable, "All Risk" type Builder's
Risk Insurance for WORK to be performed. Unless specifically authorized by
the OWNER, the amount of such insurance shall not be less than the CONTRACT
PRICE totaled in the BID. The policy shall cover not less than the losses due
to fire, explosion, hail, lightning, vandalism, malicious mischief, wind,
collapse, riot, aircraft, and smoke during the CONTRACT TIME, and until the
WORK is accepted by the OWNER. The policy shall name as the insured the
CONTRACTOR, and the OWNER.

22. CONTRACT SECURITY

22.1 The CONTRACTOR shall within ten (10) days after the receipt of the
NOTICE OF AWARD furnish the OWNER with a Performance BOND and a Payment BOND
in penal sums equal to the amount of the CONTRACT PRICE, conditioned upon the
performance
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by the CONTRACTOR of all undertakings, covenants, terms, conditions and
agreements of the CONTRACT DOCUMENTS, and upon the prompt payment by the
CONTRACTOR to all persons supplying labor and materials in the prosecution of
the WORK provided by the CONTRACT DOCUMENTS. Such BONDS shall be executed by
the CONTRACTOR and a corporate bonding company licensed to transact such
business in the state in which the WORK is to be performed and named on the
current list of "Surety Companies Acceptable on Federal Bonds" as published in
the Treasury Department Circular Number 570. The expense of these BONDS shall
be borne by the CONTRACTOR. If at any time a surety on any such BOND is
declared a bankrupt or loses its right to do business in the state in which
the WORK is to be performed or is removed from the list of Surety Companies
accepted on Federal Bonds, CONTRACTOR shall within ten (10) days after notice
from the OWNER to do so, substitute an acceptable BOND (or BONDS) in such form
and sum and signed by such other surety or sureties as may be satisfactory to
the OWNER. The premiums on such BOND shall be paid by the CONTRACTOR. No
further payment shall be deemed due nor shall be made until the new surety or
sureties shall have furnished an acceptable BOND to the OWNER.

23. ASSIGNMENTS

23.1 Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign, or
otherwise dispose of the Contract or any portion thereof, or of any right,
title or interest therein, or any obligations thereunder, without written
consent of the other party.

24 . INDEMNIFICATION

24.1 The CONTRACTOR will indemnify and hold harmless the OWNER and the
ENGINEER and their agents and employees from and against all claims, damages,
losses and expenses including attorney's fees arising out of or resulting from
the performance of the WORK, provided that any such claims, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property including the loss of use
resulting therefrom; and is caused in whole or in part by any negligent or
willful act or omission of the CONTRACTOR, and SUBCONTRACTOR, anyone directly
or indirectly employed by any of them or anyone for whose acts any of them may
be liable.

24.2 In any and all claims against the OWNER or the ENGINEER, or any of their
agents or employees, by any employee of the CONTRACTOR, any SUBCONTRACTOR,
anyone directly or indirectly employed by any of them, or anyone for whose
acts any of them may be liable, the indemnification obligation shall not be
limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the CONTRACTOR or any SUBCONTRACTOR
under workmen's compensation acts, disability benefit acts or other employee
benefits acts.
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24.3 The obligation of the CONTRACTOR under this paragraph shall not extend to
the liability of the ENGINEER, its agents or employees arising out of the
preparation or approval of maps, DRAWINGS, opinions, reports, surveys, CHANGE
ORDERS, designs or SPECIFICATIONS.

25. SEPARATE CONTRACTS

25.1 The OWNER reserves the right to let other contracts in connection with
this PROJECT. The CONTRACTOR shall afford other CONTRACTORS reasonable
opportunity for the introduction and storage of their materials and the
execution of their WORK, and shall poorly connect and coordinate the WORK with
theirs. TIf the proper execution or results of any part of the CONTRACTOR'S
WORK depends upon the WORK of any other CONTRACTOR, the CONTRACTOR shall
inspect and promptly report to the ENGINEER any defects in such WORK that
render it unsuitable for such proper execution and results.

25.2 The OWNER may perform additional WORK related to the PROJECT or the OWNER
may let other contracts containing provisions similar to these. The
CONTRACTOR will afford the other CONTRACTORS who are parties to such Contracts
(or the OWNER, if the OWNER is performing the additional WORK) reasonable
opportunity for the introduction and storage of materials and equipment and
the execution of WORK, and shall properly connect and coordinate the WORK with
theirs.

25.3 If the performance of additional WORK by other CONTRACTORS or the OWNER
is not noted in the CONTRACT DOCUMENTS prior to the execution of the CONTRACT,
written notice thereof shall be given to the CONTRACTOR prior to starting any
such additional WORK. TIf the CONTRACTOR believes that the performance of such
additional WORK by the OWNER or others involves it in additional expense or
entitles it to an extension of the CONTRACT TIME, the CONTRACTOR may make a
claim thereof as provided in Sections 14 and 15.

26. SUBCONTRACTING

26.1 The CONTRACTOR may utilize the services of specialty SUBCONTRACTS on
those parts of the WORK which, under normal contracting practices, are
performed by specialty SUBCONTRACTORS.

26.2 The CONTRACTOR shall not award WORK to SUBCONTRACTOR(s), in excess of
fifty (50%) percent of the CONTRACT PRICE, without prior written approval of
the OWNER.
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26.3 The CONTRACTOR shall be fully responsible to the OWNER for the acts and
omissions of its SUBCONTRACTORS, and of persons either directly or indirectly
employed by them, as the CONTRACTOR is for the acts and omissions of persons
directly employed by the CONTRACTOR.

26.4 The CONTRACTOR shall cause appropriate provisions to be inserted in all
subcontracts relative to the WORK to bind SUBCONTRACTORS to the CONTRACTOR by
the terms of the CONTRACT DOCUMENTS insofar as applicable to the WORK of
SUBCONTRACTORS and to give the CONTRACTOR the same power as regards
terminating any subcontract that the OWNER may exercise over the CONTRACTOR
under any provision of the CONTRACT DOCUMENTS.

26.5 Nothing contained in this CONTRACT shall create any contractual
relationship between any SUBCONTRACTOR and the OWNER. (Revised 2-16-83, PN
869.)

27. ENGINEER'S AUTHORITY

27.1 The ENGINEER shall act as the OWNER'S representative during the
construction period, shall decide questions which may arise as to quality and
acceptability of materials furnished and WORK performed, and shall interpret
the intent of the CONTRACT DOCUMENTS in a fair and unbiased manner. The
ENGINEER will make visits to the site and determine if the WORK is proceeding
in accordance with the CONTRACT DOCUMENTS.

27.2 The CONTRACTOR will be held strictly to the intent of the CONTRACT
DOCUMENTS in regard to the quality of materials, workmanship, and execution of
the WORK. Inspections may be made at the factory or fabrication plant of the
source of material supply.

27.3 The ENGINEER will not be responsible for the construction means,
controls, techniques, sequences, procedures, or construction safety.

27.4 The ENGINEER shall promptly make decisions relative to interpretation of
the CONTRACT DOCUMENTS.

28. LAND AND RIGHTS-OF-WAY

28.1 Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land
and rights-of-way necessary for carrying out and for the completion of the
WORK to be performed pursuant to the CONTRACT DOCUMENTS, unless otherwise

mutually agreed.

28.2 The OWNER shall provide to the CONTRACTOR information which delineates
and describes the lands owned and rights-of-way acquired.
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28.3 The CONTRACTOR shall provide at its own expense and without liability to
the OWNER any additional land and access thereto that the CONTRACTOR may
desire for temporary construction facilities, or for storage of materials.

29. GUARANTEE

29.1 The CONTRACTOR shall guarantee all materials and equipment furnished and
WORK performed for a period of one (1) year from the date of SUBSTANTIAL
COMPLETION. The CONTRACTOR warrants and guarantees for a period of one (1)
year from the date of SUBSTANTIAL COMPLETION of the system that the completed
system is free from all defects due to faulty materials or workmanship and the
CONTRACTOR shall promptly make such corrections as may be necessary by reason
of such defects including the repairs of any damage to other parts of the
system resulting from such defects. The OWNER will give notice of observed
defects with reasonable promptness. In the event that the CONTRACTOR should
fail to make such repairs, adjustments, or other WORK that may be made
necessary by such defects, the OWNER may do so and charge the CONTRACTOR the
cost thereby incurred. The Performance BOND shall remain in full force and
effect through the guarantee period.

30. ARBITRATION BY MUTUAL AGREEMENT (Revised 2-16-83, PN 869.)

30.1 All claims, disputes, and other matters in question arising out of, or
relating to, the CONTRACT DOCUMENTS or the breach thereof, except for claims
which have been waived by making an acceptance of final payment as provided by
Section 20, may be decided by arbitration if the parties mutually agree. Any
agreement to arbitrate shall be specifically enforceable under the prevailing
arbitration law. The award rendered by the arbitrators shall be final, and
judgment may be entered upon it in any court having jurisdiction thereof.
(Revised 2-16-83, PN 869.)

30.2 Notice of the request for arbitration shall be filed in writing with the
other party to the CONTRACT DOCUMENTS and a copy shall be filed with the
ENGINEER. Request for arbitration shall in no event be made on any claim,
dispute, or other matter in question which would be barred by the applicable
statute of limitations. (Revised 2-16-83, PN 869.)

30.3 The CONTRACTOR will carry on the WORK and maintain the progress schedule
during any arbitration proceedings, unless otherwise mutually agreed in
writing.

31. TAXES

31.1 The CONTRACTOR will pay all sales, consumer, use, and other similar
taxes required by the laws of the place where the WORK is performed.

o0o
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32. ENVIRONMENTAL REQUIREMENTS (Added 09-16-92, PN 191.)

The CONTRACTOR, when constructing a project involving trenching and/or other
related earth excavation, shall comply with the following environmental
constraints.

32.1 WETLANDS - The CONTRACTOR, when disposing of excess, spoil, or other
construction materials on public or private property, WILL NOT FILL IN or
otherwise CONVERT WETLANDS.

32.2 FLOODPLAINS - The CONTRACTOR, when disposing of excess, spoil, or other
construction materials on public or private property, WILL NOT FILL IN or
otherwise CONVERT 100 YEAR FLOODPLAIN areas delineated on the latest FEMA
Floodplain Maps.

32.3 HISTORIC PRESERVATION - Any excavation by the Contractor that uncovers
an historical or archaeological artifact shall be immediately reported to the
PROJECT ENGINEER and a representative of Rural Development. Construction
shall be temporarily halted pending the notification process and further
directions issued by Rural Development after consultation with the State
Historic Preservation Officer (SHPO).

32.4 ENDANGERED SPECIES - The CONTRACTOR shall comply with the Endangered
Species Act, which provides for the protection of endangered and/or threatened
species and critical habitat. Should any evidence of the presence of
endangered and/or threatened species or their critical habitat be brought to
the attention of the CONTRACTOR, the CONTRACTOR will immediately report this
evidence to the PROJECT ENGINEER and a representative of Rural Development.
Construction shall be temporarily halted pending the notification process and
further directions issued by Rural Development after consultation with the
U.S. Fish and Wildlife Service.

o0o
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Rural Development Supplemental General Conditions

The provisions of the Rural Development Supplemental General Conditions as
described herein change, amend, or supplement the General Conditions and
shall supersede any conflicting provisions of this CONTRACT. All provisions
of the General Conditions which are not changed, amended, or supplemented,
remain in full force.

1. CONTRACT APPROVAL 9. SMALL, MINORITY AND WOMEN"S

2. CONTRACT CHANGE ORDERS BUSINESSES

3. PARTIAL PAYMENT ESTIMATES 10. ANTI-KICKBACK

4. CONFLICT OF INTEREST 11. VIOLATING FACILITIES

5. PROTECTION OF LIVES AND PROPERTY 12. STATE ENERGY POLICY

6. REMEDIES 13. EQUAL OPPORTUNITY REQUIREMENTS
7. GRATUITIES 14. CERTIFICATE OF OWNER®"S ATTORNEY
8. AUDIT AND ACCESS TO RECORDS 15. RURAL DEVELOPMENT CONCURRENCE

1. Contract Approval.
1.1 The OWNER and the CONTRACTOR will furnish the OWNER®"S Attorney such
evidence as required so that the OWNER"S Attorney can complete and
execute ""Certificate of Owner®s Attorney" (Section 14) before the OWNER
submits the executed Contract Documents to Rural Development for
approval .
1.2 Concurrence by the Rural Development State Director or designee in
the award of the CONTRACT is required before it is effective and the
"Rural Development Concurrence' (Section 15), shall be attached and made
a part of the Agreement.
1.3 When a Performance BOND and Payment BOND are provided, the United
States acting through Rural Development will be named as co-obligee in
these BONDS unless prohibited by State law. Surety companies executing
BONDS must appear on the Treasury Department®s most current list
(Circular 570 as amended) and be authorized to transact business in the
State where the project is located.
1.4 This CONTRACT is expected to be funded in part with funds from the
Rural Development. Neither the United States nor any of its
departments, agencies, or employees is or will be a party to this
CONTRACT or any SUBCONTRACT.

2. Contract Change Orders.

2.1 All changes affecting the project®s construction cost or
modifications of the terms or conditions of the contract must be
authorized by means of a written contract change order which is mutually
agreed to by the OWNER and CONTRACTOR and is approved by Rural
Development. The contract change order will include extra work, work
for which quantities have been altered from those shown in the bidding
schedule, as well as decreases or increases in the quantities of
installed units which are different than those shown in the bidding
schedule because of final measurements. All changes must be recorded on
a contract change order before they can be included in a partial payment
estimate.
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2.2 Form RD 1924-7, 'Contract Change Order™ or similar form approved by
Rural Development shall be used to record CONTRACT changes. (Revised 5-
12-87, SPECIAL PN.)

2.3 When the CONTRACT sum is, in whole or in part, based on unit
prices, the OWNER reserves the right to increase or decrease a unit
price quantity as may be deemed reasonable or necessary in order to
complete the work contemplated by this CONTRACT.

Partial Payment Estimates.

3.1 Form RD 1924-18, "Partial Payment Estimate,” or similar form
approved by Rural Development shall be used when periodic payments due
the CONTRACTOR. (Revised 5-12-87, SPECIAL PN.)

3.2 The OWNER may after consultation with the ARCHITECT/ENGINEER
withhold or, on account of subsequently discovered evidence, nullify the
whole or part of any approved partial payment estimate to such extent as
may be necessary to protect the OWNER from loss on account of:

3.2.1 Defective work not remedied.
3.2.2 Claims filed.

3.2.3 Failure of CONTRACTOR to make payments properly to
subcontractors or suppliers.

3.2.4 A reasonable doubt that the WORK can be completed for the
balance then unpaid.

3.2.5 Damage to another CONTRACTOR.

3.2.6 Performance of WORK in violation of the terms of the CONTRACT
DOCUMENTS.

3.3 Where WORK on unit price items is substantially complete but
lacks testing, clean-up and/or corrections, amounts shall be
deducted from unit prices in partial payment estimates to amply
cover such testing, clean-up and/or corrections.

3.4 When the items in 3.2 and 3.3 are cured, payment shall be made
for amounts withheld because of them.

3.5 Payments will not be made that would deplete the retainage nor
place in escrow any funds that are required for retainage nor invest
the retainage for the benefit of the CONTRACTOR.
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Conflict of Interest.

4_.1_. Unacceptable bidders. An ENGINEER or ARCHITECT (individual or
firm including persons they employ) who has prepared plans and
specifications will not be considered an acceptable bidder. Any firm or
corporation in which such ENGINEER or ARCHITECT (including persons they
employ) is an officer, employee, or holds or controls a substantial
interest will not be considered an acceptable bidder. Contracts or
purchases by the CONTRACTOR shall not be awarded or made to a supplier
or manufacturer if the ENGINEER or ARCHITECT (firm or individual) who
prepared the plans and specifications has a corporate or financial
affiliation with the supplier or manufacturer. Bids will not be awarded
to Firms or corporations which are owned or controlled wholly or in part
by a member of the governing body of the OWNER or to an individual who
is such a member.

4_.2_. The OWNER"S officers, employees, or agents shall not engage in the
award or administration of this CONTRACT if a conflict of interest, real
or apparent, would be involved. Such a conflict would arise when: (@)
the employee, officer or agent; (b) any member of their immediate
family; (c) their partner or (d) an organization which employs, or is
about to employ, any of the above baa financial or interest in the
CONTRACTOR. The OWNER®"S officers, employees, or agents shall neither
solicit nor accept gratuities, favors or anything of monetary value from
the CONTRACTOR or subcontractor.

Protection of Lives and Property

5.1 1In order to protect the lives and health of its employees under the
CONTRACT, the CONTRACTOR shall comply with all pertinent provisions of
the Occupational Safety and Health Administration (OSHA) and any State
Safety and Health agency requirements.

5.2 The CONTRACTOR alone shall be responsible for the safety,
efficiency, and adequacy of its plant, appliances, and methods, and for
any damage which may result from their failure or their Improper
construction, maintenance or operation.

Remedies. Unless otherwise provided in this CONTRACT, all claims,

counterclaims, disputes, and other matters in question between the OWNER
and

(2-19-86) PN 998
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the CONTRACTOR arising out of or relating to this CONTRACT or the breach
thereof will be decided by arbitration if the parties mutually agree, or
in a court of competent jurisdiction within the State in which the OWNER
is located.

6.1 The arbitration provisions of this section may be initiated by
either party to this CONTRACT by filing with the other party and the
ENGINEER/ARCHITECT a WRITTEN REQUEST for arbitration.

6.2 Each party to this CONTRACT will appoint one arbitrator; the two
arbitrators will select a third arbitrator.

6.3 The arbitrators will select a hearing location as close to the
OWNER*"S locale as possible.

6.4 The procedure for conducting the hearings will follow the
Construction Industry Arbitration Rules of the American Arbitration
Association.

Gratuities.

7.1 1f the OWNER finds after a notice and hearing that the CONTRACTOR,
or any of the CONTRACTOR"S agents or representatives, offered or gave
gratuities (in the form of entertainment, gifts, or otherwise) to any
official, employee, or agent of the OWNER, the State, or Rural
Development officials in an attempt to secure this CONTRACT or favorable
treatment in awarding, amending, or making any determinations related to
the performance of this CONTRACT, the OWNER may, by written notice to
the CONTRACTOR, terminate this CONTRACT. The OWNER may also pursue
other rights and remedies that the law or this CONTRACT provides.
However, the existence of the facts on which the OWNER bases such
findings shall be an issue and may be reviewed in proceedings under the
Remedies clause of this CONTRACT.

7.2 In the event this CONTRACT is terminated as provided in paragraph
7.1 the OWNER may pursue the same remedies against the CONTRACTOR as it
could pursue in the event of a breach of the CONTRACT by the CONTRACTOR.
As a penalty, in addition to any other damages to which it may be
entitled by law, the OWNER may pursue exemplary damages in an amount has
determined by the OWNER) which shall be not less than three nor more
than ten times the costs the CONTRACTOR incurs in providing any such
gratuities to any such officer or employee.
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Audit and Access to Records. For all negotiated contracts (except
those of $10,000 or less), the Rural Development, the Comptroller
General, the OWNER or any of their duly authorized representatives,
shall have access to any books, documents, papers, and records of the
CONTRACTOR, which are pertinent to the CONTRACT, for the purpose of
making audits, examinations, excerpts and transcriptions. The
CONTRACTOR shall maintain all required records for three years after
final payment is made and all other pending matters are closed.

Small, Minority and Women"s Businesses. If the CONTRACTOR intends to
let any subcontracts for a portion of the work, the CONTRACTOR shall
take affirmative steps to assure that small, minority and women®s
businesses are used when possible as sources of supplies, equipment,
construction, and services. Affirmative steps shall consist of (1)
including qualified small minority, and women®s businesses on
solicitation lists; (2) assuring that small, minority and women-®s
businesses are solicited whenever they are potential sources; (3)
dividing total requirements when economically feasible, into small tasks
or quantities to permit maximum participation of small, minority and
women®"s businesses; (4) establishing delivery schedules, where the
requirements of the work permit, which will encourage participation by
small, minority and women®"s businesses; (5) using the services and
assistance of the Small Business Administration, and the Minority
Business Development Agency of the U.S. Department of Commerce; (6)
requiring each party to a subcontract to take the affirmative steps of
this section; and (7) CONTRACTORS are encouraged to procure goods and
services from labor surplus area firms.

Anti-Kickback. The CONTRACTOR shall comply with the Copeland Anti-
Kickback Act (18 USC 874) as supplemented in Department of Labor
regulations (29 CFR, Part 3). This act provides that each CONTRACTOR
shall be prohibited from inducing, by any means, any person employed in
the construction, completion, or repair of public facilities, to give up
any part of the compensation to which they are otherwise entitled. The
OWNER shall report all suspected or reported violations to Rural
Development.

Violating Facilities. Where this CONTRACT exceeds $100,000 the
CONTRACTOR shall comply with all applicable standards, orders or
requirements issued under section 306 of the Clean Air Act (42 U.S.C.
1857(h)), section 508 of the Clean Water Act (33 U.S.C. 1368), Executive
Order 11738, and Environmental Protection Agency regulations 40 CFR Part
15 which prohibit the awarding of non-exempt federal contracts, grants,
or loans to facilities included on EPA"s list of violating facilities.
The CONTRACTOR will report violations to the EPA.

(2-19-86) PN 998
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12. State Energy Policy. The CONTRACTOR shall comply with the Energy
Policy and Conservation Act (P.L. 94-163). Mandatory standards and
policies relating to energy efficiency, contained in the State Energy
Conservation Plan, shall be utilized.

13. Equal Opportunity Requirements. For all contracts in excess of
$10,000, the CONTRACTOR shall comply with Executive Order 11246,
entitled "Equal Employment Opportunity,' as amended by Executive Order
11375, and as supplemented in Department of Labor regulations (41 CFR
Part 60).

13.1 If the CONTRACT exceeds $10,000, the CONTRACTOR will execute Form
RD 400-6, "Compliance Statement.'

13.2 The CONTRACTOR®"S compliance with Executive Order 11246 shall be
based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the Standard Federal Equal
Employment Opportunity Construction Contract Specifications, as set
forth in 41 CFR Part 60-4 and its efforts to meet the goals established
for the geographical area where the CONTRACT is to be performed. The
hours of minority and female employment and training must be
substantially uniform throughout the length of the CONTRACT, and in each
trade, and the CONTRACTOR shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from contractor to contractor
or from project to project for the sole purpose of meeting the
CONTRACTOR™S goals shall be a violation of the CONTRACT, the Executive
Order and the regulations in 41 CFR Part 60-4. Compliance with the
goals will be measured against the total work hours performed.

13.3 The CONTRACTOR shall provide written notification to the Director
of the Office of Federal Contract Compliance Programs within 10 working
days of award of any construction subcontract in excess of $10,000 at
any tier for construction work under the CONTRACT resulting from this
solicitation. The notification shall list the name, address and
telephone number of the subcontractor; employer identification number;
estimated dollar amount of subcontract; estimated starting and
completion dates of the subcontract; and the geographical area in which
the CONTRACT is to be performed.
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NOTICE TO PROCEED

TO: DATE:

Project:

You are hereby notified to commence WORK in accordance with the Agreement
dated , 20 , on or before , 20__, and you are to
complete the WORK within consecutive calendar days
thereafter. The date of completion of all WORK is therefore ,
20 .

Owner

By

Title

ACCEPTANCE OF NOTICE
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by

this the , 20

By

Title

Employer Identification
Number

o0o
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NOTICE OF AWARD

TO:

PROJECT Description:

The OWNER has considered the BID submitted by you for the above described
WORK in response to its Advertisement for Bids dated , 20 ,
and Information for Bidders.

You are hereby notified that your BID has been accepted for items in the
amount of $

You are required by the Information for Bidders to execute the Agreement
and furnish the required CONTRACTOR'S Performance BOND, Payment BOND and
certificates of insurance within ten (10) calendar days from the date of this
Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within
ten (10) days from the date of this Notice, said OWNER will be entitled to
consider all your rights arising out of the OWNER's acceptance of your BID as
abandoned and as a forfeiture of your BID BOND. The OWNER will be entitled to
such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD
to the OWNER.

Dated this day of , 20

Owner

By

Title

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged

by

this the day of , 20
By

Title
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AGREEMENT
THIS AGREEMENT, made this day of , 20 , by
and between , hereinafter called "OWNER"
(name of Owner), (an Individual)
and doing business as (an individual,) or

(a partnership,) or (a corporation) hereinafter called "CONTRACTOR™.
WITNESSETH: That for and in consideration of the payments and agreements
herein after mentioned:

1. The CONTRACTOR will commence and complete the construction of

2. The CONTRACTOR will furnish all of the materials, supplies, tools,
equipment, labor, and other services necessary for the construction and
completion of the PROJECT described herein.

3. The CONTRACTOR will commence the work required by the CONTRACT
DOCUMENTS within calendar days after the date of the NOTICE TO
PROCEED and will complete the same within calendar days unless
the period for completion is extended otherwise by the CONTRACT DOCUMENTS.

4. The CONTRACTOR agrees to perform all of the WORK described in the
CONTRACT DOCUMENTS and comply with the terms therein for the sum of
$ or as shown in the BID schedule.

5. The term ""CONTRACT DOCUMENTS™ MEANS and includes the following:

(1-15-79) SPECIAL PN
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(A) Advertisement For BIDS
(B) Information For BIDDERS
(C) BID
(D) BID BOND
(E) Agreement
(F) General Conditions
(G) SUPPLEMENTAL GENERAL CONDITIONS
(H) Payment BOND
(1) Performance BOND
(J) NOTICE OF AWARD
(K) NOTICE TO PROCEED
(1) CHANGE ORDER

(M) DRAWINGS prepared by

numbered through , and dated

(N) SPECIFICATIONS prepared or issued by

dated , 20

(0) ADDENDA:

No. , dated , 20
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6. The OWNER will pay to the CONTRACTOR in the manner and at such times
as set forth in the General Conditions such amounts as required by the
CONTRACT DOCUMENTS.

7. This Agreement shall be binding upon all parties hereto and their
respective heirs, executors, administrators, successors, and assigns.

IN WITNESS WHEREOF, the parties hereto have executed or caused to be executed
by their duly authorized official, this Agreement in

( ) copies each of which shall be deemed an original on the
(Number of Copies) date First above written.

OWNER:
BY
Name
(Please Type)
Title
(SEAL)
ATTEST:
Name
(Please Type)
Title

(1-15-79) SPECIAL PN
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(SEAL)

ATTEST:

Name

(Please Type)

RD Instruction 1942-A

CONTRACTOR:
BY
Name
(Please Type)
Address

Employer Ildentification
Number
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PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal,
and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called OWNER, and the United States of America acting through
Rural Development hereinafter referred to as the Government in the total
aggregate penal sum of

Dollars (3 )

in lawful money of the United States, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered
into a certain contract with the OWNER, dated the day of

19 , a copy of which is hereto attached and made a part hereof for the
construction of:

(5-23-79) PN 675
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NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its
duties, all the undertakings, covenants, terms, conditions, and agreements of
said contract during the original term thereof, and any extensions thereof
which may be granted by the OWNER, or GOVERNMENT, with or without notice to
the SURETY and during the one year guaranty period and if the PRINCIPAL shall
satisfy all claims and demands incurred under such contract, and shall fully
indemnify and save harmless the OWNER and GOVERNMENT from all costs and
damages which it may suffer by reason of failure to do so, and shall reimburse
and repay the OWNER and GOVERNMENT all outlay and expense which the OWNER and
GOVERNMENT may incur in making good any default, then this obligation shall be
void, otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the liability of the PRINCIPAL AND SURETY hereunder to
the GOVERNMENT shall be subject to the same limitations and defenses as may be
available to them against a claim hereunder by the OWNER, provided, however,
that the GOVERNMENT may, at its option, perform any obligations of the OWNER
required by the contract.

PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates
and agrees that no change, extension of time, alteration or addition to the
terms of the contract or to WORK to be performed thereunder or the
SPECIFICATIONS accompanying same shall in any way affect its obligation on
this BOND, and it does hereby waive notice of any such change, extension of
time, alteration or addition to the terms of the contract or to the WORK or to
the SPECIFICATIONS.

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be deemed
amended automatically and immediately, without formal and separate amendments
hereto, upon amendment to the Contract not increasing the contract price more
than 20 percent, so as to bind the PRINCIPAL and the SURETY to the full and
faithful performance of the CONTRACT as so amended. The term "Amendment",
wherever used in this BOND, and whether referring to this BOND, the Contract
or the Loan Documents shall include any alteration, addition, extension, or
modification of any character whatsoever.

PROVIDED, FURTHER, that no final settlement between the OWNER or GOVERNMENT
and the PRINCIPAL shall abridge the right of the other beneficiary hereunder,
whose claim may be unsatisfied. The OWNER and GOVERNMENT are the only
beneficiaries hereunder.
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IN WITNESS WHEREOF, this instrument is executed in counterparts, each
Number
one of which shall be deemed an original, this the day of
ATTEST:
Principal

(Principal) Secretary

(SEAL)
By (s)
(Witness as to Principal) (Address)
(Address)
Surety
ATTEST:
BY
Witness to Surety Attorney-in-Fact
(Address) (Address)

NOTE: Date of BOND must not be prior to date of Contract.

If CONTRACTOR is partnership, all partners should execute BOND.
IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the state where the Project is located.

o0o
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PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)
a hereinafter called PRINCIPAL and
(Corporation, Partnership or Individual)

(Name of Surety)
hereinafter called SURETY, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called OWNER and the United States of America acting through Rural
Development hereinafter referred to as GOVERNMENT, and unto all persons,
firms, and corporations who or which may furnish labor, or who furnish
materials to perform as described under the contract and to their successors
and assigns in the total aggregate penal sum of

Dollars ($ )
in lawful money of the United States, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered
into a certain contract with the OWNER, dated the day of

19 , a copy of which is hereto attached and made a part hereof for
the construction of:

NOW, THEREFORE, if the PRINCIPAL shall promptly make payment to all persons,
firms, and corporations furnishing materials for or performing labor in the
prosecution of the WORK provided for in such contract, and any authorized
extensions or modification thereof, including all amounts due for materials,
lubricants, oil, gasoline, coal and coke, repairs on machinery, equipment and
tools, consumed or used in connection with the construction of such WORK, and
for all labor cost incurred in such WORK including that by a SUBCONTRACTOR,
and to any mechanic or materialman lienholder whether it acquires its lien by
operation of State or Federal law; then this obligation shall be void,
otherwise to remain in full force and effect.
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PROVIDED, that beneficiaries or claimants hereunder shall be limited to the
SUBCONTRACTORS, and persons, firms, and corporations having a direct contract
with the PRINCIPAL or its SUBCONTRACTORS.

PROVIDED, FURTHER, that the said SURETY for value received hereby stipulates
and agrees that no change, extension of time, alteration or addition to the
terms of the contract or to the WORK to be performed thereunder or the
SPECIFICATIONS accompanying the same shall in any way affect its obligation on
this BOND, and it does hereby waive notice of any such change, extension of
time, alteration or addition to the terms of this contract or to the WORK or
to the SPECIFICATIONS.

PROVIDE, FURTHER, that no suit or action shall be commenced hereunder by any
claimant: (a) Unless claimant, other than one having a direct contract with
the PRINCIPAL (or with the GOVERNMENT in the event the GOVERNMENT Is
performing the obligations of the OWNER), shall have given written notice to
any two of the following: The PRINCIPAL, the OWNER, or the SURETY above named
within ninety (90) days after such claimant did or performed the last of the
work or labor, or furnished the last of the materials for which said claim is
made, stating with substantial accuracy the amount claimed and the name of the
party to whom the materials were furnished, or for whom the work or labor was
done or performed. Such notice shall be served by mailing the same by
registered mail or certified mail, postage prepaid, in an envelope addressed
to the PRINCIPAL, OWNER, or SURETY, at any place where an office is regularly
maintained for the transaction of business, or served in any manner in which
legal process may be served in the state in which the aforesaid project is
located, save that such service need not be made by a public officer. (b)
After the expiration of one (1) year following the date of which PRINCIPAL
ceased work on said CONTRACT, is being understood, however, that if any
limitation embodied in the BOND is prohibited by any law controlling the
construction hereof, such limitation shall be deemed to be amended so as to be
equal to the minimum period of limitation permitted by such law.

PROVIDED, FURTHER, that it is expressly agreed that this BOND shall be deemed
amended automatically and immediately, without formal and separate amendments
hereto, upon amendment to the Contract not increasing the contract price more
than 20 percent, so as to bind the PRINCIPAL and the SURETY to the full and
faithful performance of the Contract as so amended. The term "Amendment",
wherever used in this BOND and whether referring to this BOND, the contract or
the loan Documents shall include any alteration, addition, extension or
modification of any character whatsoever.

PROVIDED, FURTHER, that no final settlement between the OWNER or GOVERNMENT
and the CONTRACTOR shall abridge the right of any beneficiary hereunder, whose
claim may be unsatisfied.
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WITNESS WHEREOF, this instrument is executed in counterparts, each of
Number
which shall be deemed an original, this the day of
ATTEST:
Principal

(Principal) Secretary

(SEAL)
By (s)
(Address)
Witness as to Principal
(Address)
Surety
ATTEST:
By
Witness as to Surety Attorney-in-Fact
(Address) (Address

NOTE: Date of BOND must not be prior to date of Contract.

If CONTRACTOR Is partnership, all partners should execute BOND.
IMPORTANT: Surety companies executing BONDS must appear on the Treasury
Department's most current list (Circular 570 as amended) and be authorized to
transact business in the State where the Project is located.

o0o
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14. Certificate of Owner"s Attorney.
1, the undersigned, , the duly authorized and

acting legal representative of
, do hereby certify as follows

I have examined the attached contract(s) and performance and payment
bond(s) and the manner of execution thereof, and I am of the opinion that
each of the aforesaid agreements are adequate and have has been duly executed
by the proper parties thereto acting through their duly authorized
representatives; that said representatives have full power and authority to
execute said agreements on behalf of the respective parties named thereon;
and that the foregoing agreements constitute valid and legally binding
obligations upon the parties executing the same iIn accordance with terms,
conditions, and provisions thereof.

Date:

NOTE: Delete phrase "performance and payment bonds™ when not applicable.
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15. Rural Development Concurrence.

As lender or insurer of funds to defray the costs of this contract, and
without liability for any payments thereunder, Rural Development (Rural
Development) hereby concurs in the award of this CONTRACT to

U.S. Department of Agriculture
Rural Development

By Title

Date

This CONTRACT shall not be effective unless and until concurred in by the
State Director of Rural Development, U.S. Department of Agriculture or a
delegated representative.



CITY OF HILLSDALE, MICHIGAN
CONTRACTOR SAFETY POLICY

Good communication is a necessary element of maintaining safety. Everyone working at a jobsite
must work cooperatively to identify safety hazards and communicate prevention practices that will
improve the safety and health of everyone involved. Therefore, the City of Hillsdale, has implemented
the following contractor safety program for our worksites so that on the job injuries are minimized
and work practices may be standardized.

Purpose

A written contractor safety policy establishes guidelines to be followed for contractors working for the
City of Hillsdale. The rules established:

¢ Provide a safe working environment.
o Govern facility relationships with outside contractors.

o Ensure that Contractor employees and our employees are trained to protect themselves from
all potential and existing hazards.

The effectiveness of the contractor safety program depends upon the active support and involvement
of all employees. This plan is intended to ensure that all contractor work practices are carried out
safely to minimize the possibility of injury or harm to the contractors’ employees or our own
employees. It is intended to serve as an additional tool in safeguarding the health and safety of
employees.

The very nature of utility construction and operation places employees and contractors in hazardous
situations. Workers should always exercise extreme caution when at a jobsite.

This document is provided to ensure that all appropriate City of Hillsdale safety plans, policies and
procedures are communicated to all participating contractors. It also provides an avenue for
contractors to communicate their safety plans, policies and procedures to the City of Hillsdale. This
program aims to prevent personal injuries and ilinesses.

Safety Coordinator Duties

The Safety Coordinator is responsible for developing and maintaining the program. Employees may
review a copy of the plan. It is located at 45 Monroe St. safety office and in the Safety Dept. folder
of the computer system. In addition, the Safety Coordinator is responsible for maintaining any
records related to the contractor safety program.

If after reading this program, you find that improvements can be made, please contact the Safety
Coordinator. We encourage all suggestions because we are committed to the success of our
contractor safety program. We strive for clear understanding, safe behavior, and involvement from
every level of our company.
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Explanation of Responsibilities

City of Hillsdale Responsibilities

The City of Hillsdale has specific safety responsibilities when hiring contractors, which include the
following listed steps:

1.

Take steps to protect contract workers who perform work on or near a potentially hazardous
process, facility, or area.

Obtain and evaluate information regarding the contract employer's safety performance and
programs.

Inform the contractor of known potential electrical, fire, explosion, or chemical release
hazards related to the contractor's work.

Develop and implement safe work practice procedures to control contract employee entry
into hazardous work areas and operation or repair of utility facilities.

Require contractors to provide appropriate personal protective equipment to their employees
at all times.

Periodically evaluate the contract employer's fulfilment of his or her responsibilities under
this policy.

Hire and use only contractors who meet Contractor Selection Criteria as listed in the next
section of this policy.

Contractor Responsibilities

Contract employees must perform their work safely. Considering that contractors often perform very
specialized and potentially hazardous tasks, such as confined space entry activities and non-routine
repair activities, their work must be controlled. Contractor responsibilities when accepting contracts
with the City of Hillsdale include the following listed steps. The contract employer will:

1.

Assure that the contract employee is trained in the work practices necessary to safely perform
his or her job.

Instruct the contract employee in the potential electrical, fire, explosion, or chemical release
hazards related to his or her job and the process.

Document contract employee training.

Inform contract employees of and then enforce safety rules of the facility, particularly those
implemented to control the hazards of the contracted process during operations.

Require that all subcontractors abide by the same rules to which the contractor is bound.
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6. Abide by the facility smoking rules.

7. Notify plant operators, foremen, or managers of any operations that could interrupt utility
services. Also, immediately notify said individuals if an unexpected utility interruption has
occurred.

Guidelines for Contractor Safety

The following listed steps are the standard procedures for evaluating and choosing contractors who
will work on-site at the City of Hillsdale.

To determine that past safety performance, the group or individual selecting the contractor may
consider the contractor's:

° OSHA log, which includes the injury and illness rates (number of lost-time accident cases,
number of recordable cases, number of restricted workday cases, number of fatalities) for
the past three years.

. Written safety program and training system.

Contractor work methods and experience should be evaluated. Ensure that for the job in question
the contractor and its employees have the appropriate:

o Job skills.

. Equipment.

. Knowledge, experience, and expertise.

° Perrr][i'ts, licenses, certifications, or skilled tradespeople necessary to perform the work in
question.

The contractor must be willing and able to provide a current certificate of insurance for workers'
compensation and general liability coverage with the City of Hillsdale.

Each contractor must be responsible for ensuring that its employees comply with all applicable
local, state, and federal safety requirements, as well as with any safety rules and regulations set
forth by the City of Hillsdale, at which it is performing the contracted work.

Possible ways to determine past compliance with such safety regulations include:

° Requesting copies of any citations for violations occurring within the last three years, to
determine the frequency and type of safety laws violated.

° Having all bidders on jobs describe in detail their safety programs, infractions, accidents,
and workers' compensation claims within the last three years.

This information will provide the City of Hillsdale with a solid background on that contractor's safety
performance and adherence to safety rules and regulations.
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Guidelines for Information Exchange

City of Hillsdale Guidelines for Information Exchange

Before contract work begins, the City of Hillsdale must:

Designate a representative to coordinate and communicate all safety and health issues with the
contractor. The designated representative will have a copy of the work document, be thoroughly
familiar with its contents, and with the safety and health aspects of the work, or know whom to call
to obtain this information. The designated representative is responsible for ensuring that all company
responsibilities listed below are carried out.

1.
2.

Provide a copy of the applicable safety policies and procedures to the contractor.

Inform the contractor of any emergency signals and personnel clearance procedures that
may be put into operation in areas where the contractor's employees are working.

The contractor should be given the telephone numbers of any appropriate City of Hillsdale
BPU manager, the nearest hospital, ambulance service, and fire department.

Work directly with the contractor's designated representative, with whom all contacts should
be made.

Review all contract requirements related to safety and health with the contractor's designated
representative, including, but not limited to, rules and procedures, personal protective
equipment (PPE), and special work permits or specialized work procedures.

Inform contractor's designated representative of the required response to employee alarms
and notices.

Communicate thoroughly with the contractor's designated representative any safety and
health hazards (particularly non-obvious hazards and hazard communication issues) known
to be associated with the work, including those in areas adjacent to the worksite. Tell them it
is the contractor's responsibility to convey this information to its employees.

Ensure that all affected employees at this company receive training on all hazards which the
contractor may introduce.

During the contract work, this company must:

1.

2.

Limit, as necessary, the entry of company employees into contractor work areas.

Monitor the contractor's compliance with the contract throughout the duration of the work.
When checking contractor work during the project, note any negligent or unlawful act or
condition in violation of safety standards or requirements. Any items noted should be brought
immediately to the attention of the contractor's designated representative. However, if an
unsafe act or a condition is noted that creates an imminent danger of serious injury,
immediate steps should be taken to stop the unsafe act or condition. Do not allow work that
is in violation of a regulation to continue.

Document all discussions, including place, time, and names of contractor employees
involved.
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For work for which this company has developed specific and generally applicable procedures,
make sure contractors and their subcontractors follow the same procedures.

Obtain a copy of each OSHA recordable injury report from the contractor and subcontractor.
Investigate and report to the director of utilities all personal injuries to contractor and
subcontractor employees.

Investigate and report any property damage caused by a safety accident. Maintain a
contractor accident report file.

Contractor Guidelines for Information Exchange

Before the contract work begins, the contractor must:

1.

Designate a representative to coordinate all safety and health issues and communicate with
the City of Hillsdale's designated representative.

Provide information to the designated representative on the safety and health hazards that
may arise during the course of the contractor's work at the City of Hillsdale BPU and the
means necessary to avoid danger from those hazards, including Hazard Communication and
all other potential hazards.

Obtain from the City of Hillsdale any safety rules and regulations in effect at the site or
potential hazards present that may affect the contractor's work.

Be certain to be informed of any emergency signals and personnel clearance procedures that
may be put into operation in areas where the contractor's employees are working.

The contractor should be certain to have the telephone numbers of any appropriate City of
Hillsdale manager/designee, the nearest hospital, ambulance service, and fire department.

Advise and train its employees on hazards associated with the work to be performed,
including any Hazard Communication or other hazard information provided the contractor by
the City of Hillsdale.

Keep the designated representative of the City of Hillsdale fully informed of any work that
may affect the safety of the City of Hillsdale's employees or property. This includes complying
with the state and federal right-to-know legislation and providing the designated
representative appropriate material safety data sheets (MSDSs) or other required information
about chemicals the contractor will bring onto the site.

Know who to call and what to do in emergencies, including where first aid and medical
services are located and train employees on this.

During the contract work, the contractor will:

1.

Have a designated site safety coordinator present and attentive to the work being carried out
at all times that the contractors and/or subcontractors are working at the site.

Ensure that all subcontractors are abiding by the terms of this plan.

Perform its work while the plant or system is operating, if necessary, and establish necessary
safe practices to permit work under operating conditions without endangering
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10.

11.

12.

13.

14.

Any person or property. This includes but is not limited to barricading, sign-posting,
grounding, lockout/ tagout, etc.

Make sure that any equipment, chemicals, or procedures used by the contractor to perform
contracted work meet all OSHA requirements.

Be held responsible and accountable for any losses or damages suffered by the City of
Hillsdale and/or its employees as a result of contractor negligence.

Provide its employees with medical care and first-aid treatment.

Use only the plant or building entrance designated, and follow the facility access control
practice. The contractor also will ensure that each contractor employee is issued and wears
some form of easily seen identification.

Provide supervisors and employees who are competent and adequately trained, including
training in all health and safety aspects of the work involved in the contract.

Provide all tools and equipment for the work, including personal protective equipment (PPE),
and ensure the equipment is in proper working order and employees are instructed in its
proper use.

Maintain good housekeeping in the workplace.

Follow specific instructions supplied by this company should emergency alarms be
activated.

Notify the designated representative immediately of any OSHA recordable injury or illness to
contractor employees or subcontractor employees occurring while on the site of this
company. Provide a copy of each accident report to the designated representative.

Receive and use a copy of any applicable City of Hillsdale written safety policies and
procedures.

After conclusion of the contract work, the contractor is responsible for cleaning all work areas
and disposing of any discarded materials in a proper and legal manner.

Training Requirements

City of Hillsdale Requirements

City of Hillsdale makes sure that affected City employees receive training on all hazards to which
they will be introduced by a contractor. In addition, we emphasize to the contractor that it is the
contractor's responsibility to convey to its employees any safety information provided by the City of
Hillsdale to the contractor.

Contractor Requirements

The contractor must:

Train all workers on all safety and health hazards and provisions applicable to the type of
work being done, and provide documentation of such training to this company's designated
representative.
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Train employees on where to obtain first aid and medical services.

Train employees on appropriate lockout/tagout procedures and the confined space
program.

Recordkeeping Requirements

City of Hillsdale Requirements:

The designated representative will:

1.

Have a copy of the contract on file and be thoroughly familiar with its contents, and with the
safety and health aspects of the work.

Keep records of all training done with company workers regarding hazards to be caused by
the contracting company.

Keep copies of any OSHA recordable injury and illness logs for the project, as well as
copies of accident reports on all accidents that occur in the course of the project.

Keep records of all documentation of any sort given to you by the contractor, including
records of training done, MSDSs, accident reports, etc.

Keep records of all documentation of any sort you give to the contractor, including list of
hazards to train their employees on, MSDSs, etc.

Document all discussions, letters, memos, or other communications made to the contractor
regarding safety issues, including place, time, and names of people involved.

Compile a report to the director of utilities if there arise any safety or health concerns with
the project.

Contractor Requirements:

The contractor will:

1.

Keep records of all training done with contract workers and all documentation provided to
the contracting company regarding such training.

Have on file the telephone numbers of the appropriate City of Hillsdale manager, the nearest
hospital, ambulance service, and fire department.

Have copies on-site of all material safety data sheets (MSDSs) or other required information
about chemicals relevant to the work on-site.

Keep an OSHA recordable injury and iliness log for the project, as well as copies of accident
reports on all accidents that occur in the course of the project.

Assist utility workers in completing utility outage reports related to the contractor's actions.

Page 8 of 8



	Uran Combined Specs 1-24-22.pdf
	Uran Combined Specs 1-24-22.pdf
	2022 Uran Street Specifications.pdf
	RD Bidding & Contract Documents - editted.pdf

	Hillsdale Safety Policy updated.pdf

	Drawings - Comb.pdf
	Uran Street-Cover Sheet.pdf
	Sheets and Views
	Cover Sheet


	Uran Street-Rem & Utilities.pdf
	Sheets and Views
	Rem & Utilities


	Uran Street-Street Sheet 1.pdf
	Sheets and Views
	Street Sheet 1


	Uran Street-Street Sheet 2.pdf
	Sheets and Views
	Street Sheet 2


	Uran Street-Street Sheet 3.pdf
	Sheets and Views
	Street Sheet 3


	Uran Street-DETAILS.pdf
	Sheets and Views
	DETAILS


	Uran Street-Traffic Control.pdf
	Sheets and Views
	Traffic Control




	OWNER: City of Hillsdale
	ADDRESS: 97 N. Broad Street
	Text3: Hillsdale, MI  49242
	Text4: Crush, shape and re-pave the existing
	Text5: 24' x 1,850' long street.  Construct concrete curb and gutter at the radii of
	Text6: intersections.  Re-establish ditch lines at locations noted on the project plans.
	Text7: Provide a new reinforced concrete culvert and slotted trench drain/culvert as noted.
	RECEIVED BY: the CIty of Hillsdale - City Clerks Office
	OFFICE: CIty Clerk
	Text10: 2:00 pm
	Text11:  on XXXXXX, XX
	Text12: 2022
	Text13: on MITN at www.bidnetdirect.com
	Text14: the City of Hillsdale website at www.cityofhillsdale.org
	Text15: at CIty Hall - CIty Clerks Office, 97 N. Broad Street, Hillsdale, MI 49242
	Text16: CIty Clerk
	Text17: 97 N. Broad Street, Hillsdale, MI 49242
	Text18: 0.00
	Text19: 0.00
	Text21: 97 N. Broad Street, Hillsdale, MI 49242
	Text22: 2:00 pm XXXXX,XX
	Text23: 22
	Text25: 97 N. Broad St,, Hillsdale, MI 49242
	Text24: CIty of Hillsdale - CIty Clerk
	Text26: City of Hillsdale - Uran Street
	Text27: CIty Hall - CIty Clerk, 97 N. Broad St., Hillsdale, MI 49242
	Text28: no formal inspection trip is scheduled, contractors can visit the site.
	Text29: 
	Text30: Kristin L. Bauer, P.E.
	Text31: 97 N. Broad St., Hillsdale, MI 49242
	Text32: 
	Text33: 
	Text34: 
	Text35: CIty of Hillsdale
	Text38: 
	Text37: Uran Street from Industrial Drive to
	Text36: Arch Avenue
	Text39: 
	Text40: 600.00
	Text60: 
	Text61: 
	Text62: 
	Text63: City of Hillsdale 
	Text64: 
	Text65: 
	Text66: 
	Text67: 22
	Text68: 
	Text69: 
	Text70: 
	Text71: 
	name: 
	FillText6: 
	title: 
	Button1: 
	Button2: 
	Button3: 
	Button4: 
	Button5: 
	Button6: 
	Button7: 
	Button8: 
	Button9: 
	Button10: 
	Acct_Num: 
	Contract_with: City of Hillsdale - Uran Street
	Bor_Name_Grantee2: 
	Chkbxhave1: Off
	ChkBxhavenot: Off
	Chkbx2have: Off
	ChkBx2not: Off
	CheckBox1: Off
	CheckBox2: Off
	Chkbx3have: Off
	Chkbx3not: Off
	Chkbx4have: Off
	Chkbx4not: Off
	confNbrLbl: Conf Nbr:
	confNbrData: 
	custNameLbl: Name:
	custNameData: 
	dateLbl: Submitted:
	dateData: 
	Acct_Num2: 
	DATEOFSIGN: 
	AddressTxt: 
	Text184: 
	0: 
	1: 
	2: 
	3: 

	Text185: 
	0: 
	1: 
	2: 
	3: 

	Text186: 
	Text187: 
	Text190: 
	Text188: 
	Text189: 
	Text191: 
	Text192: 
	Text193: 
	Text194: 
	Text195: 
	Text196: 
	Text197: 
	Text72: 
	Text73: 
	Text74: 
	Text75: 
	Text76: 
	Text77: 
	Text78: 
	Text79: 
	Text80: 
	Text81: 
	Text82: 
	Text83: 
	Text84: 
	Text85: 
	Text86: 
	Text87: 
	Text204: 
	Text88: 
	Text89: 
	Text90: 
	Text91: 
	Text92: 
	Text93: 
	Text94: 
	Text95: 
	Text96: 
	Text97: 
	Text98: 
	Text99: 
	Text100: 
	Text101: 
	Text102: 
	Text103: 
	Text104: 
	Text105: 
	Text106: 
	Text107: 
	Text108: 
	Text109: 
	Text110: 
	Text111: 
	Text112: 
	Text113: 
	Text114: 
	Text115: 
	Text116: 
	Text117: 
	Text118: 
	Text119: 
	Text120: 
	Text121: 
	Text122: 
	Text123: 
	Text125: 
	Text126: 
	Text124: 
	Text127: 
	Text128: 
	Text129: 
	Text130: 
	Text131: 
	Text132: 
	Text138: 
	Text139: 
	Text140: 
	Text141: 
	Text142: 
	Text143: 
	Text144: 
	Text145: 
	Text146: 
	Text147: 
	Text148: 
	Text150: 
	Text149: 
	Text151: 
	Text152: 
	Text153: 
	Text154: 
	Text155: 
	Text157: 
	Text158: 
	Text201: 
	0: 
	1: 
	0: 

	1: 
	1: 

	2: 
	0: 
	1: 

	3: 
	0: 
	1: 


	Text159: 
	Text160: 
	Text161: 
	Text162: 
	Text163: 
	Text164: 
	Text165: 
	Text166: 
	Text167: 
	Text168: 
	Text169: 
	Text170: 
	Text171: 
	Text172: 
	Text173: 
	Text174: 
	Text175: 
	Text176: 
	Text179: 
	Text177: 
	Text178: 
	Text181: 
	Text180: 
	Text182: 
	Text183: 
	Text133: 
	Text134: 
	Text135: 
	Text203: 
	Text137: 
	Text202: 


