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CITY OF HILLSDALE, MICHIGAN 
ADVERTISMENT FOR BIDS 

 
The City of Hillsdale is requesting proposals for the following project(s):   
 

City of Hillsdale – Roof Replacements 
 

All work shall be in accordance with the project drawings, project specifications and any applicable 
sections of the 2020 MDOT Standard Specifications for Construction. 

 
RFP due date/ Public Opening: 

 

Sealed proposals are due by 2:00 pm (local time) on Sept. 6, 2023 at the following location: 
 

Hillsdale City Hall 
Office of the City Clerk 
97 N. Broad Street 
Hillsdale, MI 49242 

 
Scope of Work: 

 

Provide new EPDM fully adhered roofing at the Board of Public Utility (BPU) Warehouse Building, 
located at 45 Monroe Street, and the Wastewater Treatment Plant (WWTP), located at 101 W. 
Galloway Avenue.  All work shall be in accordance with the attached specifications, standard 
industry standards and manufacturer’s requirements for material installations. 

 
Pre-Bid Site Visits: 
 

There will be no pre-scheduled site inspections, should you wish to visit the project sites please 
contact the following city staff to schedule a site visit, should you wish to access the existing roofs 
you will need to provide your own ladder or other access method: 
 
BPU Warehouse:  Jake Hammel, Electric Director, 517-437-6418 

WWTP Buildings:  Jeff Gier, Water/Wastewater Director, 517-437-6412 

 
Proposed Project Schedule: 
 
BPU Presentation and Recommendation: September 12, 2023 
City Council Award of Contract: September 18, 2023  
Project Completion: June 14, 2024 
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Instructions to proposers: 

 Proposals must be typewritten or clearly printed in ink and signed by a duly authorized 
representative of the firm submitting the proposal.

 Proposals must be submitted in sealed envelopes, clearly marked on the outside, “City of 
Hillsdale Roof Replacements – City of Hillsdale”

 Proposals will be received by the City Clerk, City Hall, 97 N. Broad Street, Hillsdale, 
Michigan 49242, at the above required time. All proposals will be date stamped and time 
marked upon receipt. Proposals may not be faxed or e-mailed.

 No proposal will be accepted after the time designated for the receipt of proposals set 
forth above. Each bidder shall and will be fully and solely responsibility for delivery of 
the proposal prior to the appointed date and hour designated for the receipt of all 
proposals, and shall assume the risk of late delivery or non-delivery regardless of the 
manner the bidder employs for the proposal's delivery or the reason for such late 
delivery or non-delivery.

 The City of Hillsdale reserves the right to reject any and all proposals and to waive 
any defects or informalities in proposals, to accept the bid that it determines to be the 
lowest competitive bid from a competent bidder meeting specifications and to 
negotiate with the bidder or bidders who, in the judgment of the Hillsdale City 
Manager, are deemed the most advantageous for the public and the City.

 The City of Hillsdale reserves the right to take other action before a contract is signed or 
a purchase order is approved; even after City Council accepts or approves the proposal.

 Proposals submitted in response to this invitation shall become the property of the City 
of Hillsdale and be a matter of public record and available for review.

 Contractors shall submit an anticipated schedule with their bid.
 Communications regarding this proposal may be directed to: 

Kristin Bauer, P.E.
City Engineer 
City of Hillsdale 
Hillsdale, MI 49242 
517-437-6479 
kbauer@cityofhillsdale.org 

 

Conditions applicable to proposal: 
 Applicable Laws: The Ordinances and Charter of the City of Hillsdale and laws of the State 

of Michigan concerning competitive bidding, contracts and purchases will be employed.

 The City of Hillsdale hereby notifies all bidders that it will affirmatively ensure that in 
any contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full opportunity to submit bids to this invitation and will not 
be discriminated against on grounds of sex, race, color, age, weight, height, marital 
status, religion or national origin in the consideration for an award.

 This request for proposal does not commit the City of Hillsdale to award a contract, to 
pay any costs incurred in the preparation of a response to this request, or to procure 
or contract for services.

 The City is exempt from the payment of any federal excise or any Michigan sales tax 

(State of Michigan Sales Tax Exemption number: 38-6004621). The price must be net, 
exclusive of taxes.

mailto:kbauer@cityofhillsdale.org
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Indemnification:
The Contractor shall indemnify and hold harmless the City of Hillsdale, its council members, city 
manager, directors, employees and agents from and against all liabilities, claims, demands, 
causes of action of every kind and descriptions, damages, Losses and Litigation Expenses, 
including but not limited to attorney’s fees through appeals, arising out of or resulting from the 
performance of work in this contract, providing that any such claim, demand, cause of action, 
damage, Loss or expense (1) is attributable to bodily injury, disease or death, or to injury to or 
destruction of property including the loss of use resulting therefrom, and (2) is caused in whole or 
in part by any negligent act or omission of the Contractor, anyone directly or indirectly employed 
by the Contractor, or anyone for whose acts for any of them may be liable, regardless of whether 
or not it is caused in part by a party indemnified hereunder. This indemnification obligation shall 
not be limited in any way by any limitation on the amount or type of damages, compensation or 
benefits payable by or for the contractor under workers’ or workmen’s compensation acts, 
disability benefit acts or other employee benefit acts.

Insurance:

The Contractor shall, at its own expense, provide for the payment of Worker’s 
Compensation benefits to its employees employed on or in connection with the work 

covered by this RFP, in accordance with applicable laws and statutorily required.

 The Contractor shall, at its own expense, carry and maintain Comprehensive General Public 
Liability Insurance with minimum limits of Bodily Injury of $500,000 per person, $1,000,000 
per accident, $250,000 per occurrence of property damage and $2,000,000 Excess Liability. 
Blanket contractor and completed operations coverage shall be included with the same 
minimums. 

 The Contractor shall, at its own expense, carry and maintain Comprehensive Auto 

Liability with the same limits as for General Public Liability. Liability coverage shall name 

City of Hillsdale as an additional insured. 

 The Contractor shall likewise require its subcontractors, if any, to provide for such benefits 
and carry and maintain such insurance at no expense to the City. 

 Before commencement on the project contemplated herein, and at any time thereafter upon 
written request by the City, the Contractor shall furnish the City with a copy of certificates of 
insurance as evidence that policies providing the required coverage’s and limits of insurance 
are in full force and effect. 

 All insurance coverage furnished under this Contract, with the exception of Worker's 
Compensation and Employer’s Liability, shall include the City, and employees as additional 
insured with respect to the activities of the Contractor and its subcontractors. Any certificate 

or certificates presented as evidence of insurance shall specify the date when such benefits 

and insurance expire. The Contractor agrees that said benefits and insurance shall be 
provided and maintained until after the entire work under the Contract has been performed 

and accepted. The Contractor shall provide the City at least thirty (30) days advance written 

notice prior to cancellation, termination, or material alteration of said policies of insurance. 
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Changes and addenda to proposal documents: 
Information of change or addendum issued in relation to this document will be on file and 
available in the Office of the City Clerk, as well as published on MITN. In addition, to the 
extent possible, copies will be emailed to each vendor registered as having received a set 
of documents. It shall be the proposer's responsibility to make inquiry as to the changes or 
addenda issued. All such changes or addenda shall become part of the contract and all 
proposers shall be bound by such addenda. 

 
Proposal results: 
All proposals submitted in response to this invitation shall become the property of the City of 
Hillsdale and be a matter of public record available for review. A proposal tabulation will be 
available for review after the proposal opening. 

 
Anti-Collusion: 
Any evidence of agreement or collusion among bidders and/or prospective bidders acting to 
illegally restrain freedom of competition by agreement to bid fixed prices, or otherwise, will render 
their offers void. 

 
Bid Bond/ Performance Bond: 
Bids must contain the names of every person or company interested therein and shall be 
accompanied by a bid bond in the amount of 5% of the amount bid with satisfactory corporate 
surety, subject to conditions provided in the instructions to bidders. At the option of the Bidder, the 
guaranty may be a certified check, bank draft or negotiable U.S. Government Bonds (at par value). 
No Bid will be considered unless it is accompanied by the required guaranty. Certified check or 
bank draft must be made payable to the order of City of Hillsdale. Cash deposits will not be 
accepted. The Bid guaranty shall insure the execution of the Agreement and the furnishings of 
the bonds, noted below, by the successful Bidder, all as required by the Contract Documents. 

The successful bidder will be required to furnish satisfactory performance bond and maintenance 
and guarantee bond in the amount of 100% of the bid, and labor and material bond in the amount 
of 50% of the bid. 

 
Qualifications of Bidders: 

 Bidders shall be experienced in the kind of work to be performed, shall have the necessary 
equipment therefor, and shall possess sufficient capital to properly execute the work within 
the time allowed. Bids received from bidders who have previously failed to complete work 
within the time required, or who have previously performed similar work in an unsatisfactory 
manner, may be rejected. A bid may be rejected if bidder cannot show that bidder has the 
necessary ability, facilities, equipment, and resources to commence the work at the time 
prescribed and thereafter to prosecute and complete the work at the rate or within the times 
specified. A bid may be rejected if bidder is already obligated for the performance of other 
work which would delay the commencement, prosecution or completion of the work. 

 To demonstrate qualifications to perform the work, bidder shall complete and submit with 
its bid the qualifications statement which is included in this project document. Bidders may 
be asked to and shall furnish additional data to demonstrate bidder's qualifications. 

 Bidder is required to complete and submit with its bid the Certification Regarding 
Debarment, Suspension, and other Responsibility Matters form which is included in the 
project documents. 

 A bidder’s failure to submit required qualification information within the time indicated may 
disqualify bidder from receiving an award of the contract. 
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 No requirement in this section to submit information will prejudice the right of the owner to 
seek additional pertinent information regarding bidder’s qualifications. 

 Bidder is advised to carefully review those portions of the bid form requiring bidder’s 
representations and certifications. 

 Bidders shall be qualified to do business in the jurisdiction where the project is located or 
covenant to obtain such qualification prior to signing the agreement. 
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BIDDER’S QUALIFICATIONS STATEMENT 
 

 
The following information shall be submitted with the completed bid proposal. 

 
 

1. SUBMITTED BY: 

 
Official Name of Firm: 

 

 

Address: 
 

 

 
 

 
 

2. SUBMITTED TO: 
 

 

3. SUBMITTED FOR: 
 

 

Owner: 
 

 

Project Name: 
 

 

 
 

 
 

4. CONTRACTOR’S CONTACT INFORMATION: 

 
Company Contact: 

 

 

Title: 
 

 

Phone: 
 

 

Email: 
 

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE 
EXTENT PERMITTED BY LAWS AND REGULATIONS 
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5. ORGANIZATION INFORMATION: 

 
Type of Organization:   

 

Name of Owner/Partners/Executive Officers: 
 

 
 

 
 

State of Organization:    

Date of Organization:    

6. Licensing: 
 

License Type/Number:    

Jurisdiction of License:    

License Type/Number:    

Jurisdiction of License:    

 
7. OTHER INFORMATION: 

  

Disadvantage Business Enterprise: Y N 

Minority Business Enterprise: Y N 

Women Owned Enterprise: Y N 

Small Business Enterprise: Y N 
 

Other:   
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8. BONDING INFORMATION: 

 
Bonding Company:   

 

Address:   
 

 
 

Bonding Agent: 
 

 

Address: 
 

 

 
 

Contact Name: 
 

 

Phone: 
 

 

Aggregate Bonding Capacity:   
 

Available Bonding Capacity (as of date of this submittal): 
 

 
 

9. CONSTRUCTION EXPERIENCE: 

Provide the following information: 
 

1. Current Experience: List all uncompleted projects currently under contract 
with estimated completion dates. 

 
2. Previous Experience: List all project completed within the last 5 years. 

 

3. Provide detailed information, including owner’s contact information, for any 
projects that the listed firm has failed to complete. Include projects not 
completed by any owner, officer, partner, joint venture participant or 
proprietor of the listed firm. 

 
4. Are there any judgements, claims, disputed or litigation pending or 

outstanding involving the listed firm or any owner, officer, partner, joint 
venture participant or proprietor. 
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10. SUBCONTRACTOR INFORMATION: 

Provide a list of all subcontractors anticipated to be working on this project: 
 

COMPANY 
NAME 

COMPANY 
CONTACT 

PHONE NUMBER 
& EMAIL 

ITEMS OF WORK 
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PROPOSAL: 
All bids will be paid utilizing Lump Sum Prices in accordance with the submitted proposal. 
 

BID TABLE 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTAL BID AMOUNT:   

Use words 

  Dollars  

Contractor Signature:    

Printed Name and Title:   
  

ITEM DESCRIPTION QUANT UNIT TOTAL COST 

Mobilization, Max, 5% Max 1 LS $ 

BPU Warehouse Re-Roofing 
45 Monroe Street 

1 LS $ 

WWTP Tertiary Building Re-Roofing 
101 W. Galloway Drive 

1 LS $ 

WWTP Inlet Work Building Re-Roofing 
101 W. Galloway Drive 

1 LS $ 

TOTAL BID AMOUNT: $ 
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The undersigned, having familiarized (himself/herself) with the Request for Proposal, 
the bidder shall examine the scope of work to be completed and shall completely 
familiarize (himself/herself) with existing conditions to be encountered, the difficulties 
and limitations involved in completing the project and all other factors affecting the work 
proposed with this project. The Contractor shall provide all necessary labor, 
transportation, meals, etc. to perform all the work and furnish all necessary material to 
complete plans outlined in the proposal. 

 
In submitting this proposal, it is understood and agreed by the undersigned that the right 
is reserved by the City to reject any or all proposals. It is further understood and agreed 
by the same undersigned that any qualifying statements, or conditions made to the above 
proposal, as originally published, as well as any interlineations, erasures, omissions, or 
entered wording obscure as to its meaning, may cause the bid to be declared irregular 
and may be cause for rejection of the bid. 

 
Bidder has examined and carefully studied the Bidding Documents, other related data 
identified in the Bidding Documents, and the following Addenda, receipt of all which is 
hereby acknowledged: 

 

Addendum No. Addendum Date 
 

 

 

 

Certification Regarding Debarment, Suspension and Other Responsibility Matters— 
Primary Covered Transaction 

 

I. The prospective primary participant certifies to the best of its knowledge and 
belief, that it and all its principals: (a) Are not presently debarred, suspended, 
proposed for debarment, declared ineligible or voluntarily excluded from covered 
transactions by any Federal department or committee; (b) Have not within a 
three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, 
State or local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, or 
receiving stolen property; (c) Are not presently indicted for or otherwise criminally 
or civilly charged by a governmental entity (federal, State or local) with 
commission of any of the offenses enumerated in paragraph (1)(b) of this 
certification and (d) Have not within a three-year period preceding this 
application/proposal had one or more public transaction (Federal, State or local) 
terminated for cause or default. 
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II. Where the prospective primary participant is unable to certify to any the 
statements in this certification, such prospective participant shall attach an 
explanation to this proposal. 

 
 

 
SIGNATURE NAME OF PROPOSER  

 
 

PRINTED NAME OF PROPOSER  
 
 

TITLE   
 
 

NAME OF COMPANY 
 
 

ADDRESS 
 
 
 

CITY/STATE/ZIP TELEPHONE  
 

 

EMAIL DATE _ 



 

  

 
CITY OF HILLSDALE 

Roof Replacement Project 
 
 

SPECIAL PROVISIONS  

 

Table of Contents 
 
Progress Clause       SP-1  

Mobilization        SP-2 

BPU Warehouse Building Roof     SP-3 

Tertiary Building Roof (WWTP)     SP-4 

Inlet Work Building Roof (WWTP)     SP-5 thru SP-6 

BPU Location Drawing      1 

WWTP Location Drawing      2 

Typical Parapet Detail      3 

 

Unless noted otherwise all work on this project shall be performed promptly and professionally 

in conjunction with the project documents, the City of Hillsdale Codes and Ordinances, as 

applicable, and Supplemental Specifications and Special Provisions contained herein. 



CITY OF HILLSDALE 
SPECIAL PROVISION 

FOR  
PROGRESS CLAUSE & GENERAL INFORMATION 

 

SP-1  

DESCRIPTION 
 

Contractor shall start work within seven (7) days after receiving Notice of Award of Contract, or 

on or before the date designated as the starting date as agreed upon with the City of Hillsdale.  

 

Contractor shall coordinate the required access to the work areas with the appropriate city staff. 

 

Contacts:   Jeff Gier – 517-437-6412 regarding the Wastewater Treatment Plant (WWTP)  

Jake Hammel – 517-437-6418 regarding the Board of Public Utility (BPU) 

Warehouse.  

 

Locations for dumpsters are shown on the attached location plan other areas will be considered 

by the city.  Locations for material storage, if needed, can be coordinated with the above site 

contacts. 

 
SITE ACCESS/HOURS OF WORK 

 By City of Hillsdale Ordinance Section 14-63, work shall be restricted to the following hours, 

except as work may relate to the safety and/or protection of persons, the work or the 

property at the site: 

o Monday through Saturday (except legal Holidays): 7:00am to 6:00pm 

o Work requests outside these time limits require written permission of the City Manager. 

 A minimum of 72 hours prior to beginning work the contractor shall provide notice to the 

City of Hillsdale about the pending work to be performed.  

 

SITE PRODUCT STORAGE & CLEANING 

 Products for the contractors use may be stored in a location designated by City Staff and 

shall be properly secured and barricaded.  Any areas damaged by the material storage 

shall be restored at completion of the project to the satisfaction of the City and this contract. 

 Contractor shall ensure the work area is maintained free of debris and waste materials are 

remove daily unless secured in a dumpster. 

 Contractor shall maintain and ensure all paved surfaces are kept clean. 

 Should debris or other site issues become an issue the contractor shall correct any 

unsatisfactory conditions within 24 hours of notice of the issue.  Should the contractor not 

mitigate the issues in a timely manner the city may arrange for corrective measures and 

charge the contractor for the work.  

 



CITY OF HILLSDALE 
SPECIAL PROVISION 

FOR 

MOBILIZATION 

 

SP-2  

 
DESCRIPTION 

 
This work shall be done in accordance with Section 110 of the MDOT 2020 Standard 

Specifications for Construction and as specified herein.   

 

CONSTRUCTION 

 

Work shall include the preparatory work and operations including, but not limited to, the 

following: 

 

 Preparatory work and expenses incurred prior to beginning work onsite. 

 Transport materials, personnel, and equipment to the job site. 

 Establishment of temporary onsite construction facilities, if required. 

 Provided insurance, bonds, and other costs associated with the project in general and not 

included in other pay items. 

 Coordination with property owners. 

 All required submittals. 

 

MEASUREMENT AND PAYMENT 

 

This pay item as listed for Mobilization (Max. 5% of Bid Amount) will be paid for at the contract 

Lump Sum (LS) amount as follows: 

 

PAY ITEM        PAY UNIT 

 Mobilization (Max. 5% of Bid Amount)    Lump Sum (LS) 

 

 50% of the Mobilization payment will be made after 5% of the original contract amount is 

earned and billed. 

 Final 50% payment will be made after 25% of the contract amount is earned and billed. 



CITY OF HILLSDALE 
SPECIAL PROVISION 

FOR 

BPU WAREHOUSE ROOF 

 

SP-3  

DESCRIPTION   

This work shall consist of all labor, materials and permits necessary to re-roof the BPU warehouse 

building located at 45 Monroe Street, refer to the attached sketch for work areas and areas for 

dumpsters, if needed.  The upper roof area is approximately 130’ x 50’ and 110’ x 50’ and the lower 

roof area is approximately 80’ x 40’, contractor shall verify all measurements prior to beginning this 

project.  The existing roof areas consist of 1 layer of EPDM roofing and insulation.  

MATERIALS  

R-8.5 (Min.) 1.5” ISO Insulation Board 

60 Mil fully adhered EPDM roof and flashing system, with 20 year minimum warranty 

26 Gauge Parapet Flashing with drip edges, color to match existing trim 

2x Treated lumber as needed for any necessary work on the parapet. 

CONSTRUCTION 

Remove any debris from the existing roof and/or roof deck 

Install one layer of ISO Insulation Board secured to the existing decking with no gaps between 

insulation panels greater than ¼”.  Secure the insulation to the deck with one fastener for every 2 

SF in a diamond layout pattern and no closer than 6” to the edge of the insulation board. 

Install new EPDM fully adhered roofing material over the new insulation board, overlap the sheets 

to achieve a 3” wide splice.  Apply bonding material evenly over the sheet and substrate and allow 

to dry until tacky.  Provide a large “backer rod” along the joint of the roof line and parapet to 

support extra membrane for roofing material expansion and contraction.  Provide flashing tape or 

pipe boots, as applicable, around any roof penetrations and to reinforce any internal/external 

corners. 

The existing parapet wall shall be capped with new treated lumber or tapered insulation, as 

necessary, to direct water onto the roof and not onto the building wall, see attached typical detail. 

As necessary, the contractor shall repair any failing parapet materials and/or grout any joints in 

parapet caps needing repair. The roofing membrane shall extend over the parapet wall and 

capped with metal parapet flashing with drip edges.   

MEASUREMENT AND PAYMENT 

The completed work will be paid for as the lump sum price for this project. The lump sum price 

shall include but not be limited to all labor and materials as specified to complete this work. 



CITY OF HILLSDALE 
SPECIAL PROVISION 

FOR 

TERTIARY BUILDING ROOF (WWTP) 
 

SP-4  

DESCRIPTION   

This work shall consist of all labor, materials and permits necessary to remove and re-roof the 

tertiary building located at 101 Galloway Street, refer to the attached sketch for work area and 

areas for dumpsters, if needed.  The roof area is approximately 14’ x 24’.  The existing roof area 

consists of 2 layers of EPDM roofing and insulation to be removed with this work.   

MATERIALS  

R-8.5 (Min.) 1.5” ISO Insulation Board 

60 Mil fully adhered EPDM roof and flashing system, with 20 year minimum warranty 

26 Gauge Parapet Flashing with drip edges, color to match existing trim 

2x treated lumber as needed for any necessary work on the parapet. 

CONSTRUCTION 

Remove the existing roof materials and debris from the existing roof and/or roof deck.  The 

contractor will be responsible for removing old roofing materials from the job site and appropriately 

disposing of them. 

Install one layer of ISO Insulation Board to be fully bonded to the existing concrete decking. 

Install new EPDM fully adhered roofing material over the new insulation board, overlap the sheets 

to achieve a 3” wide splice.  Apply bonding material evenly over the sheet and substrate and allow 

to dry until tacky.  Provide a large “backer rod” along the joint of the roof line and parapet to 

support extra membrane for material expansion and contraction.  

The existing parapet wall shall be capped with new treated lumber or tapered insulation, as 

necessary, to direct water onto the roof and not onto the building wall, see attached typical detail. 

As necessary, the contractor shall repair any failing parapet materials and/or grout any joints in 

parapet caps needing repair. The roofing membrane shall extend over the parapet wall and 

capped with metal parapet flashing with drip edges.   

MEASUREMENT AND PAYMENT 

The completed work will be paid for as the lump sum price for this project. The lump sum price 

shall include but not be limited to all labor and materials as specified to complete this work. 



CITY OF HILLSDALE 
SPECIAL PROVISION 

FOR 

INLET WORKS BUILDING ROOF (WWTP) 
 

SP-5  

 
DESCRIPTION   

This work shall consist of all labor, materials and permits necessary to remove and re-roof the Inlet 

Works building located at 101 Galloway Street, refer to the attached sketch for work area and 

areas for dumpsters, if needed.  The roof area is approximately 23’ x 23’ and approximately 50’ 

high.  The existing roof area consists of 2 layers of EPDM roofing and insulation to be removed 

with this work.   

MATERIALS  

R-8.5 (Min.) 1.5” ISO Insulation Board 

60 Mil fully adhered EPDM roof and flashing system, with 20 year minimum warranty 

Aluminum (30” x 36”) roof hatch 

26 Gauge Parapet Flashing with drip edges, color to match existing trim 

2x treated lumber as needed for any necessary work on the parapet. 

CONSTRUCTION 

Remove the existing roof materials and debris from the existing roof and/or roof deck.  The 

contractor will be responsible for removing old roofing materials from the job site and appropriately 

disposing of them. 

Install one layer of ISO Insulation Board to be fully bonded to the existing concrete decking. 

Install new roof hatch. 

Install new EPDM fully adhered roofing material over the new insulation board, overlap the sheets 

to achieve a 3” wide splice.  Apply bonding material evenly over the sheet and substrate and allow 

to dry until tacky.  Provide a large “backer rod” along the joint of the roof line and parapet to 

support extra membrane for material expansion and contraction.  

The existing parapet wall shall be capped with new treated lumber or tapered insulation, as 

necessary, to direct water onto the roof and not onto the building wall, see attached typical detail. 

As necessary, the contractor shall repair any failing parapet materials and/or grout any joints in 

parapet caps needing repair. The roofing membrane shall extend over the parapet wall and 

capped with metal parapet flashing with drip edges. 

   



CITY OF HILLSDALE 
SPECIAL PROVISION 

FOR 

INLET WORKS BUILDING ROOF (WWTP) 
 

SP-6  

 

MEASUREMENT AND PAYMENT 

The completed work will be paid for as the lump sum price for this project. The lump sum price 

shall include but not be limited to all labor and materials as specified to complete this work. 
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A-1  

 

CITY OF HILLSDALE, MICHIGAN  

CONTRACTOR SAFETY POLICY 

Good communication is a necessary element of maintaining safety. Everyone working at a jobsite 
must work cooperatively to identify safety hazards and communicate prevention practices that will 
improve the safety and health of everyone involved. Therefore, the City of Hillsdale, has 
implemented the following contractor safety program for our worksites so that on the job injuries are 
minimized and work practices may be standardized. 

Purpose 

A written contractor safety policy establishes guidelines to be followed for contractors working for 
the City of Hillsdale. The rules established: 

 Provide a safe working environment. 

 Govern facility relationships with outside contractors. 

 Ensure that Contractor employees and our employees are trained to protect themselves from all 
potential and existing hazards. 

The effectiveness of the contractor safety program depends upon the active support and 
involvement of all employees. This plan is intended to ensure that all contractor work practices are 
carried out safely to minimize the possibility of injury or harm to the contractors' employees or our 
own employees. It is intended to serve as an additional tool in safeguarding the health and safety 
of employees. 

The very nature of utility construction and operation places employees and contractors in hazardous 
situations. Workers should always exercise extreme caution when at a jobsite. 

This document is provided to ensure that all appropriate City of Hillsdale safety plans, policies and 
procedures are communicated to all participating contractors. It also provides an avenue for 
contractors to communicate their safety plans, policies and procedures to the City of Hillsdale. This 
program aims to prevent personal injuries and illnesses. 

Safety Coordinator Duties 

The Safety Coordinator is responsible for developing and maintaining the program. Employees may 
review a copy of the plan. It is located at 45 Monroe St. safety office and in the Safety Dept. folder 
of the computer system. In addition, the Safety Coordinator is responsible for maintaining any 
records related to the contractor safety program. 

If after reading this program, you find that improvements can be made, please contact the Safety 
Coordinator. We encourage all suggestions because we are committed to the success of our 
contractor safety program. We strive for clear understanding, safe behavior, and involvement from 
every level of our company.   
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Explanation of Responsibilities  

City of Hillsdale Responsibilities  

The City of Hillsdale has specific safety responsibilities when hiring contractors, which include the 
following listed steps: 

1. Take steps to protect contract workers who perform work on or near a potentially hazardous 
process, facility, or area. 

2. Obtain and evaluate information regarding the contract employer's safety performance and 
programs. 

3. Inform the contractor of known potential electrical, fire, explosion, or chemical release 
hazards related to the contractor's work. 

4. Develop and implement safe work practice procedures to control contract employee entry 
into hazardous work areas and operation or repair of utility facilities. 

5. Require contractors to provide appropriate personal protective equipment to their employees 
at all times. 

6. Periodically evaluate the contract employer's fulfillment of his or her responsibilities under 
this policy. 

7. Hire and use only contractors who meet Contractor Selection Criteria as listed in the next 
section of this policy. 

Contractor Responsibilities 

Contract employees must perform their work safely. Considering that contractors often perform 
very specialized and potentially hazardous tasks, such as confined space entry activities and non-
routine repair activities, their work must be controlled. Contractor responsibilities when accepting 
contracts with the City of Hillsdale include the following listed steps. The contract employer will: 

1. Assure that the contract employee is trained in the work practices necessary to safely perform 
his or her job. 

2. Instruct the contract employee in the potential electrical, fire, explosion, or chemical release 
hazards related to his or her job and the process. 

3. Document contract employee training. 

4. Inform contract employees of and then enforce safety rules of the facility, particularly those 
implemented to control the hazards of the contracted process during operations. 

5. Require that all subcontractors abide by the same rules to which the contractor is bound. 
 

6. Abide by the facility smoking rules. 

7. Notify plant operators, foremen, or managers of any operations that could interrupt utility 
services. Also, immediately notify said individuals if an unexpected utility interruption has occurred.
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Guidelines for Contractor Safety 

The following listed steps are the standard procedures for evaluating and choosing contractors who 
will work on-site at the City of Hillsdale. 

To determine that past safety performance, the group or individual selecting the contractor may 
consider the contractor's: 

 OSHA log, which includes the injury and illness rates (number of lost-time accident cases, 
number of recordable cases, number of restricted workday cases, number of fatalities) for the past 
three years. 

 Written safety program and training system. 

Contractor work methods and experience should be evaluated. Ensure that for the job in question 
the contractor and its employees have the appropriate: 

 Job skills. 

 Equipment. 

 Knowledge, experience, and expertise. 

 Permits, licenses, certifications, or skilled tradespeople necessary to perform the work in 
question. 

The contractor must be willing and able to provide a current certificate of insurance for workers' 
compensation and general liability coverage with the City of Hillsdale. 

Each contractor must be responsible for ensuring that its employees comply with all applicable 
local, state, and federal safety requirements, as well as with any safety rules and regulations set 
forth by the City of Hillsdale, at which it is performing the contracted work. 

Possible ways to determine past compliance with such safety regulations include: 

 Requesting copies of any citations for violations occurring within the last three years, to 
determine the frequency and type of safety laws violated. 

 Having all bidders on jobs describe in detail their safety programs, infractions, accidents, 
and workers' compensation claims within the last three years. 

This information will provide the City of Hillsdale with a solid background on that contractor's safety 
performance and adherence to safety rules and regulations.  
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Guidelines for Information Exchange 

City of Hillsdale Guidelines for Information Exchange  

Before contract work begins, the City of Hillsdale must: 

Designate a representative to coordinate and communicate all safety and health issues with the 
contractor. The designated representative will have a copy of the work document, be thoroughly 
familiar with its contents, and with the safety and health aspects of the work, or know whom to call 
to obtain this information. The designated representative is responsible for ensuring that all company 
responsibilities listed below are carried out. 

1. Provide a copy of the applicable safety policies and procedures to the contractor. 

2. Inform the contractor of any emergency signals and personnel clearance procedures that 
may be put into operation in areas where the contractor's employees are working. 

3. The contractor should be given the telephone numbers of any appropriate City of Hillsdale 
Project manager, the nearest hospital, ambulance service, and fire department. 

4. Work directly with the contractor's designated representative, with whom all contacts should 
be made. 

5. Review all contract requirements related to safety and health with the contractor's designated 
representative, including, but not limited to, rules and procedures, personal protective equipment 
(PPE), and special work permits or specialized work procedures. 

6. Inform contractor's designated representative of the required response to employee alarms 
and notices. 

7. Communicate thoroughly with the contractor's designated representative any safety and 
health hazards (particularly non-obvious hazards and hazard communication issues) known to be 
associated with the work, including those in areas adjacent to the worksite. Tell them it is the 
contractor's responsibility to convey this information to its employees. 

8. Ensure that all affected employees of the city receive training on all hazards which the 
contractor may introduce. 

During the contract work, the city must: 

1. Limit, as necessary, the entry of city employees into contractor work areas. 

2. Monitor the contractor's compliance with the contract throughout the duration of the work. 
When checking contractor work during the project, note any negligent or unlawful act or condition in 
violation of safety standards or requirements. Any items noted should be brought immediately to the 
attention of the contractor's designated representative. However, if an unsafe act or a condition is 
noted that creates an imminent danger of serious injury, immediate steps should be taken to stop 
the unsafe act or condition. Do not allow work that is in violation of a regulation to continue. 

3. Document all discussions, including place, time, and names of contractor employees 
involved. 
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4. For work for which the city has developed specific and generally applicable procedures, make 
sure contractors and their subcontractors follow the same procedures. 

5. Obtain a copy of each OSHA recordable injury report from the contractor and subcontractor. 
Investigate and report to the BPU Director and/or City Manager all personal injuries to contractor and 
subcontractor employees. 

6. Investigate and report any property damage caused by a safety accident. Maintain a 
contractor accident report file. 

Contractor Guidelines for Information Exchange  

Before the contract work begins, the contractor must: 

1. Designate a representative to coordinate all safety and health issues and communicate with 
the City of Hillsdale's designated representative. 

2. Provide information to the designated representative on the safety and health hazards that 
may arise during the course of the contractor's work at the City of Hillsdale BPU and the means 
necessary to avoid danger from those hazards, including Hazard Communication and all other 
potential hazards. 

3. Obtain from the City of Hillsdale any safety rules and regulations in effect at the site or 
potential hazards present that may affect the contractor's work. 

4. Be certain to be informed of any emergency signals and personnel clearance procedures that 
may be put into operation in areas where the contractor's employees are working. 

5. The contractor should be certain to have the telephone numbers of any appropriate City of 
Hillsdale Project Manager/Designee, the nearest hospital, ambulance service, and fire department. 

6. Advise and train its employees on hazards associated with the work to be performed, 
including any Hazard Communication or other hazard information provided the contractor by the City 
of Hillsdale. 

7. Keep the designated representative of the City of Hillsdale fully informed of any work that 
may affect the safety of the City of Hillsdale's employees or property. This includes complying with 
the state and federal right-to-know legislation and providing the designated representative 
appropriate material safety data sheets (MSDSs) or other required information about chemicals the 
contractor will bring onto the site. 

8. Know who to call and what to do in emergencies, including where first aid and medical 
services are located and train employees on this. 

During the contract work, the contractor will: 

1. Have a designated site safety coordinator present and attentive to the work being carried out 
at all times that the contractors and/or subcontractors are working at the site. 

2. Ensure that all subcontractors are abiding by the terms of this plan.  
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3. Perform its work while the plant or system is operating, if necessary, and establish necessary 
safe practices to permit work under operating conditions without endangering 

 
Any person or property. This includes but is not limited to barricading, sign-posting, 
grounding, lockout/ tagout, etc. 

4. Make sure that any equipment, chemicals, or procedures used by the contractor to perform 
contracted work meet all OSHA requirements. 

5. Be held responsible and accountable for any losses or damages suffered by the City of 
Hillsdale and/or its employees as a result of contractor negligence. 

6. Provide its employees with medical care and first-aid treatment. 

7. Use only the plant or building entrance designated, and follow the facility access control 
practice, as applicable. The contractor also will ensure that each contractor employee is issued and 
wears some form of easily seen identification. 

8. Provide supervisors and employees who are competent and adequately trained, including 
training in all health and safety aspects of the work involved in the contract. 

9. Provide all tools and equipment for the work, including personal protective equipment (PPE), 
and ensure the equipment is in proper working order and employees are instructed in its proper use. 

10. Maintain good housekeeping in the workplace. 

11. Follow specific instructions supplied by this company should emergency alarms be 
activated. 

12. Notify the designated representative immediately of any OSHA recordable injury or illness to 
contractor employees or subcontractor employees occurring while on the site of this company. 
Provide a copy of each accident report to the designated representative. 

13. Receive and use a copy of any applicable City of Hillsdale written safety policies and 
procedures. 

14. After conclusion of the contract work, the contractor is responsible for cleaning all work areas 
and disposing of any discarded materials in a proper and legal manner.  
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Training Requirements 

City of Hillsdale Requirements  

City of Hillsdale makes sure that affected City employees receive training on all hazards to which 
they will be introduced by a contractor. In addition, we emphasize to the contractor that it is the 
contractor's responsibility to convey to its employees any safety information provided by the City of 
Hillsdale to the contractor. 

Contractor Requirements  

The contractor must: 

 Train all workers on all safety and health hazards and provisions applicable to the type of 
work being done, and provide documentation of such training to this company's designated 
representative. 

 Train employees on where to obtain first aid and medical services. 

 Train employees on appropriate lockout/tagout procedures and the confined space 
program. 

Recordkeeping Requirements  

City of Hillsdale Requirements:   

The designated representative will: 

1. Have a copy of the contract on file and be thoroughly familiar with its contents, and with the safety 
and health aspects of the work. 

 
2. Keep records of all training done with company workers regarding hazards to be caused by the 

contracting company. 
 

3. Keep copies of any OSHA recordable injury and illness logs for the project, as well as copies of 
accident reports on all accidents that occur in the course of the project. 

 
4. Keep records of all documentation of any sort given to you by the contractor, including records of 

training done, MSDSs, accident reports, etc. 
 

5. Keep records of all documentation of any sort you give to the contractor, including list of hazards 
to train their employees on, MSDSs, etc. 

 
6. Document all discussions, letters, memos, or other communications made to the contractor 

regarding safety issues, including place, time, and names of people involved. 
 

7. Compile a report to the director of utilities if there arise any safety or health concerns with the 
project.  
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Contractor Requirements:   

The contractor will: 

1. Keep records of all training done with contract workers and all documentation provided to 
the contracting company regarding such training. 

2. Have on file the telephone numbers of the appropriate City of Hillsdale manager, the nearest 
hospital, ambulance service, and fire department. 

3. Have copies on-site of all material safety data sheets (MSDSs) or other required information 
about chemicals relevant to the work on-site. 

4. Keep an OSHA recordable injury and illness log for the project, as well as copies of accident 
reports on all accidents that occur in the course of the project. 

5. Assist utility workers in completing utility outage reports related to the contractor's actions.  
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City of Hillsdale 
The Contract 

 
This contract, made the XX  day of XX, 20XX by and between XXXX of XXXX, hereinafter called 

the “Contractor” and the City of Hillsdale, Michigan, hereinafter called the “Owner.”   

Witnesseth Whereas, SCOPE OF PROJECT; and the contractor has agreed to the same for the 

consideration herein named, the contractor and the owner agree as follows: 

 

Article 1 - The Work - It is agreed that the contractor shall furnish all the materials and equipment 

and perform all of the work shown on the drawings and described in the specifications entitled, 

TITLE OF PROJECT, prepared by the City of Hillsdale, City Engineer, and in these contract 

documents entitled “the Engineer;” and shall do everything required by the contract documents; 

the contract documents being hereby defined to include the contract, bonds, drawings, 

specifications, detailed and general, proposal, instructions to bidders, advertisement and any 

supplements thereto agreed to by both parties. 

 

Article 2 - Alterations - It is agreed that the contractor shall make alterations to the work under 

this contract, as the owner may especially order in writing.  Compensation for such alterations 

shall be determined by the unit prices stipulated in the proposal hereof where appropriate, or by 

lump sum or unit prices mutually agreed upon at the time by the owner and the contractor. 

 

The owner at his discretion may furnish to the contractor any materials or supplies or 

transportation required for extra work.  The contractor shall not be entitled to any allowance for 

percentage on account of materials or supplies or transportation so furnished. 

 

It is agreed that all work that may be ordered by the owner and performed under the provisions 

of this article shall be done by the contractor in an effective and workmanlike manner and shall 

be subject to the same restrictions and liabilities as those which apply to the general work of this 

contract; and the contractor shall be responsible for the maintenance and protection of such work 

until the time of the final acceptance of the entire job by the owner. 

 

It is further agreed that no claim against the owner on account of alterations shall be valid unless 

such work has been previously ordered in writing and unless such claim has been presented for 

payment as soon as practicable after the completion of such work and before the making up of 

the final estimate. 

 

Article 3 - Time - It is agreed that the contractor shall begin work under this contract within  

XX days after the delivery of the signed contract to the contractor and that he shall prosecute it in 

such manner as will bring the entire work to completion by XXXXXX, 20XX, prior to the beginning 

of work, with consideration to Article 4 of this contract.  The time of beginning, rate of progress, 

and date of completion are considered essential elements of the contract. 

 

Article 4 - Extension of Time - It is agreed that if the contractor shall be avoidably delayed in 

beginning or fulfilling this contract by reason of excessive storms or floods, or by acts of 
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providence, or by general strikes, or by court injunction, or by stopping of work by the owner 

because of any emergency or public necessity, or by reason of alterations ordered by the owner, 

the contractor shall have no valid claim for damages on account of any cause or delay; but he 

shall in such case be entitled to such an extension of the time limits specified in Article 3 herein, 

as the superintendent shall adjudge to be just and reasonable; provided, however, that formal 

claim for such extension shall be made in writing by the contractor within a week after the date 

upon which such alleged cause or delay shall have occurred. 

 

Article 5 - Liquidated Damages - It is expressly covenanted and agreed that time is and shall be 

considered of the essence of the contract.  In the event that the contractor shall fail to perform the 

entire work agreed to be performed under this contract or to perform any certain portions thereof 

for which definite stipulations have been agreed to by or at times herein mentioned or referred to 

in Article 3, or within some other certain date subsequent to this to which the time limit for the 

completion of the work may have been advanced under the provisions of Article 4, the contractor 

shall pay unto the owner for liquidated damages and not as a penalty.  Liquidated damages are 

as stipulated in table 108-1 of the Michigan Department of Transportation 2020 Standard 

Specifications for Construction. 

 

It is also understood and agreed that the liquidated damages hereinbefore mentioned are in lieu 

of the actual damages arising from such breaches of this contract, which said sums the owner 

shall have the right to deduct from any monies in his hands otherwise due, or to become due the 

contractor, or to sue for and recover compensation or damages for non-performance of this 

contract at the time stipulated herein and provided for. 

 

Article 6 - Assignment of Contract - It is agreed that the contractor shall not assign or transfer this 

contract or sublet any part of the work embraced in it, except with the written consent of the owner 

to do so. 

 

It is further agreed that all parts of the work which may be performed by a subcontractor shall be 

done in conformity with and be subject to all the provisions of the contract documents exactly as 

if performed by the contractor and his immediate employees and workmen.  No sub-letting of the 

work shall in any way diminish or weaken the responsibility of the contractor for all parts of the 

work or lessen his obligations and liabilities under this contract. 

 

It is likewise agreed that the contractor shall not assign, either legally or equitably, any of the 

monies payable to him under this contract, or his claim thereto, except with the written consent of 

the owner to do so. 

 

Article 7 - Permits and Regulations - The contractor shall secure and bear the cost of any permits 

or licenses of a temporary nature necessary for the prosecution of the work.  In particular, he shall 

secure and bear the cost of shutting off and turning on public services of every nature which may 

be required by his operations.  Where such discontinuance of services affects consumers, due 

and sufficient notice shall be served upon those so affected. 
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Article 8- Insurance 

Compensation Insurance - The contractor shall take out and maintain during the life of this 

contract worker’s compensation insurance for all of his employees employed at or in the vicinity 

of the owner’s property, and in case any work is sublet, the contractor shall require the 

subcontractor similarly to provide worker’s compensation insurance for all of the latter’s 

employees unless such employees are covered by the protection offered by the contractor.  In 

case any class of employees engaged in hazardous work under this contract at the site of the 

project is not protected under the worker’s compensation statute, the contractor shall provide and 

shall cause each subcontractor to provide adequate insurance coverage for the protection of his 

employees not so protected.  All necessary bonds and certificates of insurance shall be filed with 

the City Clerk before work is begun. 

 

Public Liability and Property Damage Insurance - The contractor shall take out and maintain 

during the life of this contract such public liability and property damage insurance as shall protect 

him and any subcontractor performing work covered by this contract from claims for damages for 

personal injury including accidental death, as well as from claims for property damages which 

may arise from operations under this contract whether such operations be by himself or by any 

subcontractor or by anyone directly or indirectly employed by either of them.  The minimum 

amounts of such insurance shall be as follows: 

 

The Contractor shall, at its own expense, carry and maintain Comprehensive General Public 

Liability Insurance with minimum limits of Bodily Injury of $500,000 per person, $1,000,000 per 

accident, $250,000 per occurrence of property damage and $2,000,000 Excess Liability.  Blanket 

contractor and completed operations coverage shall be included with the same minimums. 

 

The Contractor shall, at its own expense, carry and maintain Comprehensive Auto Liability 

with the same limits as for General Public Liability.  Liability coverage shall name City of 

Hillsdale as an additional insured.   

 

The contractor shall require subcontractors, if any, not protected under the contractor’s insurance 

policies, to take out and maintain public liability insurance and property damage insurance in the 

amounts set forth above.  The contractor shall furnish the owner with satisfactory proof of 

coverage of the insurance required. 

 

Performance, Maintenance, Labor and Material Bonds - The contractor shall furnish a satisfactory 

Performance Bond and Maintenance and guarantee Bond in the amount of 100% of the Bid, and 

Labor and Material Bond in the amount of 50% of the Bid. 

 

Labor Laws and Ordinances - The contractor shall obey and abide by all the laws of the State of 

Michigan relating to the employment of labor on public work, and all the laws and requirements 

of the owner regulating or applying to public improvements. 

 

Local Sources for Labor and Materials - It is understood and agreed by and between the parties 

of this contract that all labor employed on this work shall be obtained from residents of the City 
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insofar as this is available.  It is further agreed that all materials and supplies used in the 

construction work shall be purchased through dealers in the City insofar as practicable. 

 

Patents and Patent Rights - The contractor shall protect and save the owner harmless against all 

claims or actions brought against the owner by reason of any actual or alleged infringement upon 

patent rights in any article, material, process, machine or appliance used by him in this work. 

 

Article 9 - Payment - And it is hereby agreed that, in consideration of the faithful and entire 

performance by the contractor of his obligations under this contract, the owner shall pay to The 

Contractor, at the time and in the manner hereinafter stipulated, the amount quoted on XXXXX, 

20XX as unit price bid of $XXXXX. Final payment will be based on actual quantities measured 

and/or placed on the project and mutually agreed upon. The City approved a project in the amount 

of $XXXXX which includes a contingency amount of $XXXXX. This contingency amount is 

available to the city in the event of unknown circumstances found in the field and/or for any agreed 

upon changes in the field.  Any and all changed conditions or increased quantities shall be agreed 

upon prior to the contractor incurring any additional costs.      

At about the close of each month during which satisfactory progress has been made toward the 

final completion of the work, the engineer will make an estimate of the amount and value of the 

work which has been done under this contract during the month, or since the date of the last 

preceding estimate.  Such estimate shall not be required to be made by strict measurement or 

with exactness, but may be made either wholly or in part by appraisement or estimation or by a 

consideration of accounts for labor and materials and it shall be sufficient if it is approximate only.  

Any error or inaccuracy which may occur in any such progress estimate may be allowed for or 

corrected in any subsequent estimate. 

 

It is agreed that before the contractor shall demand partial or final estimates or payments he shall 

furnish to the owner, if and when requested to do so, supported, if requested, by sworn 

statements, satisfactory evidence that all persons, who have supplied labor, materials or 

equipment for the work embraced under this contract have been fully paid for the same; and that 

in case such evidence be not furnished as aforesaid, such sums as the owner shall deem 

necessary to meet the lawful claims of such persons may be retained by the owner from any 

monies that may be due or become due to the contractor under this contract until such liabilities 

shall be fully discharged and the evidence thereof be furnished to the owner. 

 

As soon as practicable after such estimate is made up and certified and upon its approval by the 

owner, the owner shall pay to the contractor, on account, a sum equal to ninety percent (90%) of 

the amount of such estimate; except that the owner may deduct and retain out of any such partial 

payment of sum sufficient to meet any undischarged obligations of the contractor for labor, 

materials or equipment furnished for the work. 

 

As soon as practicable after the satisfactory completion of all work covered by this agreement, 

the engineer will make a final inspection of the work as a whole, and will make up a final estimate 

of the total amount due the contractor under the terms of the agreement.  Upon the acceptance 

of the completed work, the owner will pay to the contractor the entire amount of such final 
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estimate, less the sums previously paid, and less such sums as the owner may deem to be 

necessary to meet the undischarged obligations of the contractor for labor, materials or equipment 

furnished for the work.  The contractor shall file with the owner a sworn statement that claims for 

amounts due for labor, materials and equipment furnished for this work have been paid in full, or 

he shall so file in lieu thereof, a sworn statement showing in detail the nature and amount of all 

unpaid claims for said labor, materials and equipment. 

 

 

IN WITNESS WHEREOF, the parties hereto have set their hands and seals, in quadruplicate, the 

date and year first above written. 

 

  WITNESSES    CITY OF HILLSDALE, MICHIGAN 

 

      By        

       City Manager – David Mackie 

       

  WITNESSES    NAME OF CONTRACTOR 

 

        

 

             

       By        
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